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1.0 Scope

The scope of the FASTeR Il contract shall include sustainment activities/processes necessary
to support the mission, operation, and continued modernization of combat capabilities for the F-
22 weapon system. This PWS defines the effort required for the Contractor to provide all
maintenance, logistic support, and required engineering elements necessary to support the F-22
air vehicle at all levels of maintenance in accordance with the performance objectives cited
herein. The above activities/processes shall be accomplished as directed by the FASTeR I
Task Orders.

2.0 Description of Services

This Performance Work Statement (PWS) establishes the support requirements for the F-22 Air
Vehicle Performance Based Logistics (PBL) services contract effort with Lockheed Martin
Aeronautics Company (LMA) as the Product Support Integrator (PSI). As the F-22 Air Vehicle
PSI Contractor, LMA shall assume total system integration management responsibility and
ensure a safe and airworthy F-22 Air Vehicle is sustained, as required by the contract. In
accordance with 10 United States Code (U.S.C.) 2337, a PSl is “an entity within the Federal
Government or outside the Federal Government charged with integrating all sources of product
support, both private and public, defined within the scope of a product support arrangement.
“This PWS defines the effort required for the Contractor to provide all maintenance, logistic
support, and required engineering elements necessary to support the F-22 Air Vehicle at all
levels of maintenance in accordance with the performance objectives cited herein.

F-22 Air Vehicle PSI services to be provided under this PBL contract are comprised of key
logistics areas, which include: Program Management Support, Operations Support, Field
Support, Integrated Maintenance Information Systems (IMIS), Technical Order Data, Supply
Chain Management, Training Systems, Fleet Management, Depot Installation and Throughput,
Sustaining Engineering, Weapon System Integrity Program (WSIP), Support Equipment,
Reliability, Maintainability and Maturation Program (RAMMP), Depot Activations, Software
Sustainment, and other similar comprehensive air vehicle sustainment services, as needed.

The F-22 Air Vehicle is fielded at five operational bases and five support locations (as noted
below). The F-22 Air Vehicle also operates at transient and deployed locations.

Operational Bases:

Joint Base EImendorf-Richardson, Alaska
Nellis AFB, Nevada

Tyndall AFB, Florida

Joint Base Langley-Eustis, Virginia

Joint Base Pearl Harbor-Hickam, Hawaii

arwdE

Support locations:

1. Edwards AFB, California (test force)

2. Hill AFB, Utah (depot)

3 Warner Robins, Georgia (depot)

4 Sheppard AFB, Texas (maintenance training)
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5. Tinker AFB, Oklahoma (depot)
Working Days

The Contractor shall perform the services required under this contract during the following
normal hours of operations. The Contractor is responsible for designating work hours for their
employees but at a minimum shall be available as required by the Government according to the
area assigned. This may vary depending on location, project, or event.

The Contractor shall perform services required under this contract to support production work
schedules. Specific work schedules may be defined in each task order.

Recognized Holidays. The Contractor is not required to provide service on the following days:
New Year's Day, Martin Luther King Day, Presidents Day, Memarial Day, Independence Day,
Labor Day, Columbus Day, Veterans Days, Thanksgiving Day and Christmas Day.

If the holiday falls on Saturday, it is observed on Friday. If the holiday falls on a Sunday, it is
observed on Monday. In the event that the Contractor is prevented from performance as the
result of an Executive Order or an Administrative leave determination that applies to the using
activity, such time may not be charged to the contract.

Task orders or delivery orders will be placed to authorize work under this basic contract which
will be completed in accordance with (IAW) Federal Acquisition Regulation (FAR) 16.505
“ordering”. Each order will include its own unique PWS to define specific requirements of the
order and its own period of performance and/or delivery schedule.

Proposal Submittals

As requested by a Government Contracting Officer, the Contractor may be directed to submit a
proposal in response to an order Request for Proposal (RFP), Contract Change Request (CCP),
Engineering Change Request (ECP), or for other Government requirements within scope of this
contract and its orders. At the time of RFP, the Contracting Officer will provide the Contractor
with clear and concise proposal instructions, including a suspense date for proposal submission,
Government requirement details, applicable contract line items, terms and conditions, proposal
response date, and allow ability of proposal preparation costs. In the event the Contractor
anticipates a proposal submittal will not meet the suspense date for proposal submission, the
Contractor shall immediately notify the Contracting Officer, in writing.

If proposal submittals are delivered in an electronic format, the Contractor shall clearly identify
the list of applicable electronic file names contained in the proposal submittal. When proposal
modifications are made, the Contractor shall include a summary of proposal changes to clearly
state the modification made and specific location within the proposal which the modification can
be found.

In response to RFPs, the Contractor shall prepare and submit certified cost or pricing data, as
applicable, and supporting attachments in accordance with Table 15-2 of FAR 15.408. Further,
the Contractor shall (1) utilize the DFARS 252.215-7009, Proposal Adequacy Checklist (PAC),
in pre-submission proposal quality reviews, and (2) furnish the completed checklist as part of
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their proposal submission. The responsibility for providing a well-prepared and fully supported
proposals lies solely with the Contractor. The basis and rationale for all proposed costs shall be
provided as part of the proposal so that the Contracting Officer has the information necessary to
evaluate the reasonableness of the proposed price.

Non-compliances with the DFARS Proposal Adequacy Checklist and the additional
requirements of the RFP and this PWS will require immediate correction. Completion of the
checklist does not relieve the Contractor from the responsibility to comply with all applicable
regulations and any special requirements of the RFP.

The Contractor is advised that the Contracting Officer may find costs associated with
revision/rework of inadequate cost proposals unreasonable, and will consider the nature and
extent of any proposal inadequacies when assessing/negotiating profit.

Undefinitized Actions

When work is authorized via an Undefinitized Contractual Action (UCA) or an Unpriced Change
Order (UCO) the prime Contractor, including business partners that negotiate directly with the
Government in conjunction with the prime Contractor, shall not invoice for any incurred prime
Contractor/business partner direct proposal preparation costs until the definitization modification
(Mod) is awarded. Proposal preparation costs may still be considered allowable.

Negotiated proposal preparation costs may be invoiced after the award of the definitization
modification.

Additionally, while operating under a UCA/UCO the prime Contractor/business partner shall not
invoice for direct fee/profit.

3.0 Applicable Documents

Documents listed in Appendix D form a part of this PWS and any applicable task or delivery
order, to the extent specified herein or the applicable order. In the event of a conflict between
any of these documents and this PWS, the PWS takes precedence.

4.0 Core Requirements

4.1.1 Program Management Support

Program Management support establishes the responsibilities for the PSI Contractor, which
include the facilitation of technical integration, business planning, program management,
program integration, and customer support across and among the Functional Teams. This
function also includes requirements related to contract development and management. Program
Management administrative activities and process efforts to support the performance
requirements will conclude with the completion of the period of performance.

4.1.2 Financial Management
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The contractor shall provide Financial and Cost data as required and defined in each individual
Task Order/Delivery Order.

F-22 Sustainment Integrated Master Schedule (IMS): The Contractor shall provide IMS as
required and defined in each individual Task Order/Delivery Order.

4.2 Operations Support

Operations Support for sustainment consists of the operation and maintenance of the various
systems used to support the F-22 Air Vehicle. The individual task order PWS will describe the
detailed activities and performance expectations that support the Mission Support System
(MSS) and MSS Administration, including detailed mission planning, required supporting the
flying hour profile. Operations support activities and process efforts to support the performance
requirements will conclude with the completion of the Period of Performance (PoP).

4.3 Mission Support System Field Support

At operational bases the contractor shall provide qualified MSS Mission Data Engineers with
Weapons Officer-level mission planning expertise to operate and maintain MSS hardware,
software, and mission data configurations with emphasis on mission data sensor scenarios for
applicable F-22 operational, pilot training, and test and evaluation sites in support of pre-mission
and post-mission operations.

4.4 Contractor Manpower Reporting Application (CMRA)

The Contractor shall report all Contractor labor hours (including sub-contractor labor hours)
required for performance of services provided under this contract for the maintenance services
via a secure data collection site. The Contractor is required to completely fill in all required data
fields in the Enterprise-wide Contractor Manpower Reporting Application (eCMRA) at
http:/mwww.ecmra.mil.

4.4.1 Reporting inputs will be for the labor executed during the period of performance for each
Government fiscal year (FY), which runs 1 October through 30 September. While inputs
may be reported any time during the FY, all data shall be reported no later than 31
October of each calendar year. Contractors may direct questions to the eCMRA Help
Desk.

4.4.2 Uses and Safeguarding of Information: Information from the secure web site is
considered to be proprietary in nature when the contract number and Contractor identity
are associated with the direct labor hours and direct labor dollars. At no time will any
data be released to the public with the Contractor name and contract number associated
with the data.

4.4.3 User Manuals: Data for Air Force (AF) service requirements must be input at the AF
eCMRA link. However, user manuals for Government personnel and Contractors are
available at the Army eCMRA link at http://www.ecmra.mil.
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4.5 Counterfeit Parts Prevention

A counterfeit part is defined as a copy or substitute of a part without the legal right or authority to
do so, or one whose material, performance, or characteristics are knowingly misrepresented by
a supplier in the supply chain. Malicious logic is defined as a program implemented in
hardware, firmware or software whose purpose is to perform some unauthorized or harmful
action, e.g. logic bomb, Trojan horse, virus, worm, etc.

4.5.1 The contractor shall implement a Counterfeit Parts Prevention Program Plan (CPPP)
based on the CPPP developed and or used in the implementation of the FASTeR
contract. Revisions to this plan will be made as applicable by the contractor.

4.5.2 The contractor shall use SAE AS5553, “Counterfeit Electronic Parts; Avoidance,
Detection, Mitigation, and Disposition” as a guide in maintaining its CPPP.

4.5.2.1 As part of the CPPP, the contractor shall provide upon customer request certificates of
conformance (CoC) and acquisition traceability for the Original Component Manufacturer
(OCM) and distributers (franchised and independent) in the supply chain. A CoC is
defined as a document certified by a competent authority that the supplied good or
services meet the required specification. This document is also called a certificate of
compliance or a CoC.

4.5.2.2 Manufacturer's CoCs will include the date, contractor’'s name that furnished the supplies
or services called for by Contract No. __ via __ [Carrier] on __[identify the bill of lading
or shipping document] in accordance with all applicable requirements. They will further
certify that the supplies or services are of the quality specified and conform in all
respects with the contract requirements, including specifications, drawings, preservation,
packaging, packing, marking requirements, and physical item identification (part
number), and are in the quantity shown on this or on the attached acceptance
document.” Any additional information needed can be separately requested and
provided via separate contracting action.

4.5.2.3 CoCs shall be archived for a minimum of three (3) years after the completion of the
purchase order with the prime contractor.

4.5.2.4 The contractor shall alert the program office regarding any counterfeit/compromised
parts discovered no later than thirty (30) calendar days after the date of discovery.

4.6 Parts Procurement

All parts shall be procured using the Contractor’s approved Purchasing System from a properly
authorized source consisting of:

o Original Equipment Manufacturer (OEM)

o Original Component Manufacturer (OCM)

o After-Market Manufacturer that has obtained the data rights to the requirement
being acquired

o Franchised OEM or OCM distributor.
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4.6.1 |If traceability is not obtainable, written notice shall be provided to the Supplier Quality
Engineer and Buyer prior to delivery with records of evidentiary tests and inspections
performed and conformance of the product to specified acceptance criteria that ensures
verification activities taken to assure authenticity. Written notice is not required for raw
material and standard hardware purchased from independent distributors or brokers, but
products must be able to provide commodity level traceability to the Original
Manufacturer.

4.6.2 Government Industry Data Exchange Program (GIDEP) Participation
Sellers eligible for utilization of the GIDEP shall utilize the GIDEP process to alert the
industry of encountered counterfeit parts.

5.0 Field Support

Field Support is comprised of in-plant contractor operational support required to provide
technical support to operational units to include operations, management functions, processes,
planning, and interface requirements necessary for the continued operations of the F-22 Air
Vehicle. Base-level contractor support is provided to enhance the operational unit’s overall
mission success.

6.0 Integrated Maintenance Information System (IMIS)

IMIS is an integrated, distributed task and decision support system for overall F-22
maintenance. Successful IMIS sustainment ensures that all related hardware and software is
functional, capable, and fully supported within the USAF enterprise. IMIS performance
requirements are captured in the Performance Requirements Document (PRD), Document
Number 5PPCRO001, for the IMIS of the F-22 Air Vehicle. Based on mutual agreement the PRD
will require updates based upon system changes and future enhancements.

7.0 Technical Order Data (TOD)

TOD sustainment support consists of the management and maintenance of the F-22 base level
maintenance TOD and production F-22 flight series TOD. It includes the Flight Technical Order
Data (FTOD) electronic checklist to support the fielded F-22 aircraft. The detailed PWS
submitted with the TOD task order will provide a description of activities and performance
expectations supporting the requirement for the Contractor to ensure changes to page-based,
Flight and Maintenance Interactive Electronic Technical Manual (IETM) TOD comply with
standard AF turnaround timelines directed in TO 00-5 series TOs. The Contractor shall manage
and distribute fielded depot repair Technical Manual Work Instructions (TMWIs) in accordance
with current Depot Partnering procedures. Activities and process efforts to support TOD product
development, management and control will conclude at the end of the PoP. Efforts associated
with the incorporation or disposition will not conclude at the end of an execution year PoP.
However, costs incurred with the activities and processes associated with the TOD
incorporation or disposition will be charged to the execution year in which they are incurred--not
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to the execution year of the TORB approval. For example, if a TO Change receives Technical
Order Review Board (TORB) approval in CY18, costs incurred with the incorporation or
disposition up to 31 Dec 18 will be charged to a specific order and CLIN.

8.0 Supply Chain Management

F-22 supply chain services are accomplished by initiating repair orders (reparable generations),
spares replenishment orders, Target Stock Level (TSL) pushes, initial deployment kit deliveries,
and all associated actions, supporting logistics reassignments including all applicable data and
cataloguing actions. This includes the submittal of data/action requests, initiating logistics
reassignments, as well as managing tooling inventory and retrievals at Sierra Army Depot
(SIAD) and Diminishing Manufacturing Sources Material Shortages (DMSMS) management in
support of the TNMCS rate, as a performance metric. This also includes item management,
Packaging, Handing, Storage, and Transportation (PHS&T), Special Tooling and Special Test
Equipment (ST/STE), and Support Material Capability.

8.1 Configuration-Compliant Parts

Parts and equipment purchased under this contract will conform to the approved design
specification and drawings for the applicable part or equipment. Any changes from this
previously approved configuration will be documented and approved in accordance with the F-
22 Configuration Management Plan, 5PC00013. Repair of parts or equipment must return the
part or equipment to within Repair Technical Order Data (TOD) limits.

8.2 Support Material Capability Assets

(a) For reference purposes only, the Government is responsible for providing the common
replenishment spares and items listed below:

Common Support Equipment Replenishment Spares

Air Vehicle Replenishment Common Spares

Training Expendables (even if sole source to the Contractor)

Common Bulk Items List (CBIL) Consumables Replenishment Lay-In (Rags,
speedy dry, string, grease, alcohol, and non-part numbered maintenance
material like sheet stock)

5. Personal Equipment Replenishment Spares

PwdE

(b) Items procured by the Contractor in fulfilment of this requirement are Government Property
in accordance with FAR 52.245-1. Notwithstanding, the Contractor is authorized, without any
requirement for additional approval to:

1. Replace, repair, or modify Government Property used in the performance of this
contract.

2. Movelrelocate material managed under this contract.

12
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3. Borrow assets required in the performance of this contract from other related F-
22 contracts on an as required basis. However, nothing in this clause relieves the
Contractor of obligations under this or any other contract unless mutually agreed
by the parties. Movement of assets between contracts will be accomplished on a
loan-payback or other basis, in accordance with the Contractor's Cost Accounting
Standard Board Disclosure Statement (CASB). It is an objective of the process to
maintain cost neutrality between all contracts involved.

4. Replace Government Property that is reported as lost, damaged, or destroyed,
immediately upon identification of such or recommended alternative action. The
cost associated with such replacement will be considered allowable and allocable
to the extent it would have otherwise been allowable and allocable under the
contract.

5. Flow down this clause in whole or in part to any Subcontractor at any tier meeting
the criteria described in paragraph (e) of this clause.

All property under this clause will be accounted for under the Contractor's or
Subcontractor’s approved property system.

This clause is in effect as long as the Contractor and any Subcontractor whose contract
contains a similar clause has a Government approved property system. Without an
approved Government property system, authorization under this clause will be handled
on a on a case-by-case basis and subject to the Contracting Officer's approval.

The material acquired in support of this contract, and this contract's CLINs requirements
will remain in Contractor control for exclusive use in providing of a Support Material
Capability. However, the Government retains right to title of all material acquired to
execute this contract.

Upon completion of F-22 Support Material Capability activities, as contemplated by this
contract, all F-22 assets, acquired by the Contractor in anticipation of full F-22 Air
Vehicle Sustainment, shall be rolled over to and made available on any subsequent
contract issued by the Government requiring F-22 Material Support Capability. However,
the Government retains right to title of all material acquired to execute this contract.

In the event no subsequent F-22 contract requiring a Material Support Capability is
issued, all residual F-22 assets, acquired during performance of this contract shall
remain Government Property and disposition of these assets shall be in accordance with
the Government Property Clause at 52.245-1, Section | hereof.

8.3 Unique Identification

As specified and funded by the individual task orders, the Contractor shall perform Item Unique
Identification (IUID) activities in accordance with MIL-STD-130N with Change 1, DoDI 8320.04,
DFARS clause 252.211.7003. The Contractor shall record IUID marked items in the Department
of Defense IUID Registry IAW DFARS clause 252.211-7003.
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8.4 Authorization to Use other than New Material

(a) Support services capability is performance-based support of the flying hour program (e.g.
field service representatives, heavy maintenance capability, support engineering, etc.). Support
material capability provides spares as required to meet the flying hour program in a manner that
is consistent with specific performance based results. In order to effectively implement this
concept, the following authorization to use other than new material shall pertain to all F-22
contracts.

(b) Authorization to use other than new material: In order to implement the support material
capability concept in a manner that ensures maximum flexibility and efficiency, it may become
necessary to utilize "other than new" materials in the performance of one or more contracts in
the F-22 program. "Other than new" material is defined under the clauses at FAR 52.210-5,
New Material (APR 1984) and FAR 52.210-7, Used or Reconditioned Material, Residual
Inventory, and Former Government Surplus Property (APR 1984). Material is further defined
under the clause at FAR 52.211-5, Material Requirements (AUG 2000). These clauses (and any
substantially similar clauses in later contracts) require the use of new materials in the
performance of the contract requirements, unless the use of "other than new" material is
authorized in writing by the Contracting Officer. Subject to the conditions referenced in
paragraph (c) below, the Contracting Officer hereby authorizes the use of "other than new"
materials in the performance of this contract. To the extent allowed by paragraph (c) below, this
authorization includes the use of material previously available to or accepted by the
Government and returned to the Contractor as Government Furnished Property.

(c) Conditions on the authorization to use other than new material: The above authorization to
use "other than new" material in the performance of this contract is subject to the conditions
listed below. Any potential use of "other than new" material that does not meet all the conditions
listed below shall be evaluated on a case by case basis by the Contracting Officer in
accordance with the applicable clause(s) referred to in paragraph (b) above.

1) Suitability for the intended use: The "other than new" material to be used in the
performance of this contract must be suitable with respect to form, fit, function, and
interface, and may not create limitations to the weapon system performance,
supportability, or effectiveness in performance of the assigned mission.

2) Condition: The "other than new" material to be used in the performance of this
contract must be in a serviceable condition without creating additional operational
limitations. All Time Change Items (TCIs) to be used as "other than new material”
shall have at least 40% or not less than 400 flight hours of useful life remaining,
whichever is higher. Parts or components identified as "bad actors" (as defined by
Chapter 8, T.O. 00-35D-54) shall not be used.

3) Safety of flight: The "other than new" material to be used in the performance of this
contract must not create a safety of flight risk.

4) Proper configuration: The "other than new" material to be used in the performance of
this contract must conform to the authorized configuration of the end item for which
such material is to be used. If a preferred sparing activity applies, the "other than
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new" material must conform to the preferred configuration.

(d) Asset Management Prioritization: The Contractor shall make the day to day decisions and
authorize the movement of assets in accordance with the Uniform Material Movement and Issue
Priority System (UMMIPS) defined by DoDM 4140.01. When the minimum requirements of the
production program conflict with those of the field support or test programs (or vice versa), the
Contractor shall notify the Contracting Officer prior to utilizing an asset otherwise needed to
fulfill the minimum requirements of the affected program. Deviations from or exceptions to the
above priority requirements shall require written direction from the Contracting Officer. Any
equitable adjustments to the contract(s) price and/or schedule (if appropriate) shall be executed
in accordance with the "Changes" clause of this contract. This clause in no way relieves the
Contractor of any responsibilities or obligations under this or any other contract in the F-22
program.

9.0 Training Systems

Training Systems includes support for all training devices at each base. It includes the
management of training material and labor, supply support, asset maintenance, problem
analysis, field repair, upkeep of technical libraries, and technology refresh of training assets as
required. The specific task order PWS will describe the detailed activities and performance
expectations that support the requirement for the Contractor to execute Training System
Management, Training Support, Training System Enhancements, and Distributed Mission
Operations (DMO) in accordance with the period of performance specified in each order and
applicable CLIN.

10.0 Fleet Management

The Fleet Management activities are defined as a proactive management of the F-22 fleet
requirements to optimize safety, supportability, war fighting capability, and fleet availability. The
specific task order PWS describe the activities that support the requirement for the Contractor to
execute the management, planning and oversight of modification and heavy maintenance
actions, manage Contract Field Teams (CFT) and 107 Support IAW TO 00-25-107, develop an
Initial Inspection Plan (lIP), develop inspection/modification Time Compliance Technical Orders
(TCTO), safety TCTOs, and TODCR-initiated TCTO supplements that meet requirements. This
also includes timelines as directed in TO 00-5-15; integrate Analytical Condition Inspection
(ACI) activities into planned depot work and whose completion shall be defined as the
completion of the authorized period of performance.

11.0 Depot Installations and Throughput

Depot throughput capability is defined as the administrative and technical support required to
maintain the capability of the Depot facilities to remain open and functional. The scope of work
is based off of the current Depot Flow Plan (DFP). Throughput capability does not include any
aircraft repair, maintenance, or modification.
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Depot Installation is defined as the labor and consumable material required to perform aircraft
modification, maintenance, and repairs at the depot facilities.

In conjunction with the first DFP submission of each calendar year, the Contractor shall provide
hour estimates developed from the execution of integrated modification work and broken out for
each major modification effort (RAMMP; SRPII; Reversion, Increment 3.2A/B, etc.). The hour
forecast shall be synchronized to the DFP and based on the plan’s execution schedule within
the fiscal year as well as aligned with the strategic five (5) year/long-range projection.

The Contractor will fabricate, procure, stock, issue and replenish non-kitted materials required to
complete modifications at the depots. These items include both common and peculiar assets
such as bench stock, HAZMAT, and boot material.

11.1 Single Install Depot and Contractor Field Team Execution

The aircraft maodifications to be accomplished under the Single Install shall be defined as an
integrated mod package comprised of, but not limited to, a combination of RAMMP, Structural
Retrofit Program (SRP) Il, Increment 3.1, Common Configuration TCTOs planned for
incorporation, and Signature Assessment System (SAS) reduction. Each aircraft integrated mod
package has been planned to eliminate any duplications of effort and provide the most efficient
plan of execution for all TCTOs to be incorporated during the mod span. The Single Install
scope of work will include aircraft installation labor of the integrated mod package and SAS
reduction. Any TCTOs applicable to this CLIN that are authorized for incorporation post contract
award that are not identified in the planned mod package and cannot be performed within the
authorized funding and span will require separate contract action.

The Contractor shall provide Contractor Field Team (CFT) lead & quality oversight in support of
the CFT operations scope as defined in the CFT task order.

12.0 Reliability and Maintainability Maturation Program (RAMMP)

12.1 RAMMP Process

RAMMP projects are focused on improving the reliability, availability, affordability, and
maintainability of the F-22 fleet. RAMMP is intended to develop, fix, engineer, and deliver
significant reliability and maintainability improvements for the F-22 weapon system through
identification, development, fixes, engineering improvements and retrofit into the fleet.

The contractor shall execute implementation efforts for RAMMP as described herein. The
contractor shall provide management and integration of all aspects of the RAMMP Program to
retrofit aircraft to enhance fleet capability and improve fleet reliability, availability and
maintainability, and for the implementation of the hardware solutions. The contractor shall
execute selected solutions to product improvements according to DoDI 5000.2, Section 3.2,
Operation of the Defense Acquisition System. These activities include RAMMP Administration,
RAMMP Candidate Development and Program Management. RAMMP Retrofit Projects will be
authorized and issued under individual or combined task/delivery orders.
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13.0 Sustaining Engineering

Sustaining Engineering includes all engineering and management activities related to trend and
root cause analysis, health of fleet analysis, integrity programs, systems safety, configuration
management, field issue resolution/implementation, Low Observable (LO), and overall
sustainment engineering management.

Data Management/Configuration Management

Configuration management is defined as a process for establishing and maintaining consistency
of a product’s performance, functional and physical attributes with its requirements, design and
operational information throughout its life. The Contractor shall control the system products,
processes and related documentation. The configuration management effort includes
identifying, documenting and verifying the functional and physical characteristics of an item;
recording the configuration of an item; and controlling changes to an item and its
documentation. It shall provide a complete audit trail of decisions and design modifications. The
F-22 Air Vehicle configuration baselines shall be defined and controlled in accordance with the
requirements provided herein. The Contractor shall continue to maintain configuration control for
the F-22 Air Vehicle throughout the performance of this contract. The processes used to
implement baseline configuration control shall be documented under the F-22 Configuration
Management Plan (CMP).

Deferred Delivery of Technical Data

The requirement for TDPs under the FASTeR contract has been transferred to this contract.
The Government may choose to order FASTeR TDPs under this contract in accordance with
DFARS 252.227-7026 "Deferred Delivery of Technical Data or Computer Software".

(a) The Contractor shall ensure the Subcontractors remain responsible, through their
Subcontracts, to maintain the currency of their drawings and associated lists, provide access to
the F-22 Team/Government personnel upon request, and deliver a complete Technical Data
Package should the Government order delivery of TDPs under this contract in accordance with
paragraph (a) above

(b) The Government and the Contractor agree that the Government's rights in any EMD data
described above which is called for delivery under this contract shall be subject to the data
rights clauses of this contract (including DFARS 252.227-7013 Rights in Technical Data -
Noncommercial Items). Any unique data newly created under this contract shall be subject to
the data rights clauses in this contract.

Systems Security Engineering (SSE) and Crypto Support

Support in this areas include development, analysis, test and documentation efforts to support
fleet operations sustainment and modernization efforts associated with the F-22 program that
are not included under other contracts that may be in place. Activities like Cyber related testing
support, review and evaluation of test results, identification of solutions and recommendations
for implementation are examples of task topics covered under the SSE support umbrella.
Similarly, activities supporting new types of Key Authorizations, Cryptographic related software
update support, approvals to test/operate, efforts involving the COMSEC Offices, End
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Cryptographic Units, Mission Planning Systems and all the items and components of the F-22
Keying Architecture, are examples of task topics covered under the Crypto support umbrella.

Airworthiness

The contractor shall provide support for airworthiness certification of sustainment engineering
modifications in accordance with AFPD 62-2, AFI62-601 (USAF Airworthiness), associated
Airworthiness Bulletins, and theF-22 Airworthiness Certification Management Plan, 5SPPYA181.

Risk Management

The contractor shall identify, track, and monitor/control F-22 aircraft sustainment risks IAW the
Risk and Opportunity Management Plan for the F-22 program (document 5PD01160).

14.0 Weapons System Integrity Program (WSIP)

WSIP is the umbrella program consisting of Aircraft Structural Integrity Program (ASIP),
Mechanical Systems Integrity Program (MECSIP), and Avionics Integrity Program (AVIP) and in
the case of rotating equipment Proposal System Integrity Program (PSIP).

Integrity program support activities include development, analysis, test and documentation
efforts to support fleet sustainment and modernization efforts associated with the F-22 program.

15.0 Structural Maintenance and Repair Team (SMART II)

SMART Il efforts will create engineering to establish new and/or expand on existing field
maintenance structural repair TOD. The Contractor shall develop full life repair data as source
data for logistics support analysis (LSA) and TOD based on annual program office prioritization
of field maintenance issues identified via the AR process. Consideration and prioritization will
also be given to TODCRs with disposition. Evaluation by the SMART Il team will be required for
disposition.

16.0 Support Equipment

The Support Equipment (SE) function consists of the planning, management and control of F-22
Peculiar Support Equipment (PSE) including locally manufactured support equipment and the
integration and validation of GFE equipment to support each F-22 operational, test,
maintenance and training site. These activities include inventory management and control
typical of an inventory control point.

17.0 Depot Partnering

Depot Activation is the management and integration of Contractor support to Warner Robins,
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Oklahoma City and Ogden ALCs on all ILS elements necessary for the depots to execute
partnered repairs as described in Partnering Agreement (PA) and each Implementation
Agreement (1A).

The Contractor performs recurring services in support of depot partnered workloads to ensure
those workloads meet the performance requirements identified in the 1A’s in support of the
required Total Non-Mission Capability for Supply (TNMCS) rate throughout the period of
performance.

Partnering, Process, Procedures, and Reporting — The Contractor shall establish, implement,
and support all processes and procedures associated with the public/private partnering effort
using PBL principles. These processes and procedures shall include:

+ Development and maintenance of the F-22 PA and Activation |IA Agreements.

» Depot partnering workload analysis.

* Depot Activation Master Plan (DAMP) and “Living” activation schedules and milestones.

* US Code (USC) Title 10 Core Status and 50/50 reporting.

» Partnered repair operating processes and procedures necessary to accomplish repairs
where existing Contractor Logistics Support (CLS) or organic processes and procedures
no longer apply or need modification to account for partnering with the Government
depots.

* Processes to establish the Information Technology (IT) connections, data/information
feeds between Contractor and Government depot systems needed for management of
current activations as required.

» Provide analysis and information to assist the F-22 System Program Office (SPO) in
making cost effective decisions related to maintaining the fielded weapon system.

18.0 Analytical Condition Inspection (ACI) Program

The ACI program is conducted per AFMCI 21-102 and intended to uncover potential issues that
would not be found through normal maintenance inspection programs. ACI services involve the
development of an annual inspection plan, the associated work instructions, and the capability
to inspect representative aircraft to locate and identify potential limited life parts, deteriorating
conditions, fatigue, overstress, corrosion, and other potential issues in the aircraft structure or
systems. The ACI Program Plan (5PC01464) contains information on annually scheduled ACI
inspections, number of aircraft requested, candidate aircraft, ACI inspections accomplished, and
findings. The specific task order PWS will describe the engineering and Sustainment-based
inspection requirements, selection of candidate aircraft and inspection locations within the
period of performance.

19.0 Special Studies

When requested by the Government via PCOL, the Contractor shall produce Quick Turn
Estimates in support of emerging issues on the F-22 platform. A request to perform a QTE will
include separate funding.
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20.0 Discrete Travel

All discrete travel requirements shall be bid to a standalone CLIN. Travel may also be included
within each Task Order/Delivery Order that requires travel.

21.0 Unique Agreements

21.1 Associate Contractor Agreements
The Contractor shall enter into Associate Contractor Agreements (ACA) for any portion of the
contract requiring joint participation in the accomplishment of the Government's requirement,
based upon mutual agreement. The agreements shall include the basis for sharing information,
data, technical knowledge, expertise, and/or resources essential to the integration of the air
vehicle and engines (insert name of the program or project) which shall ensure the greatest
degree of cooperation for the development of the program to meet the terms of the contract.
(a) ACAs shall include the following general information:

1. ldentify the associate Contractors and their relationships.

2. ldentify the program involved and the relevant Government contracts of the
associate Contractors.

3. Describe the associate Contractor interfaces by general subject matter.

4. Specify the categories of information to be exchanged or support to be provided.

5. Include the expiration date (or event) of the ACA.

6. Identify potential conflicts between relevant Government contracts and the ACA;
include agreements on protection of proprietary data and restrictions on

employees.

(b) A copy of such agreement shall be provided to the Contracting Officer for review before
execution of the document by the cooperating Contractors.

(c) The Contractor is not relieved of any contract requirements or entitled to any adjustments to
the contract terms because of a failure to resolve a disagreement with an associate Contractor.

(d) Liability for the improper disclosure of any proprietary data contained in or referenced by any
agreement shall rest with the parties to the agreement, and not the Government.

21.2 F-22 Partnering with Air Logistics Complexes (ALCs)
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The Contractor shall implement partnerships with the Air Logistics Complexes (ALCs) and
place work required under this contract with ALCs under Implementation Agreements (l1A)
pursuant to such Partnership Agreement (PA). The Contractor is authorized to enter into
these Public Private Partnering agreements with ALCs pursuant to appropriate statutory
authority such as 10 U.S.C. Sections 2208(j), 2270, 2563, 2474, 2770, 2667, 2462 and FAR
Part 45 and the Partnering Agreement PA#AF-LMA-05-002 Rev2, dated 27 June 2007, as
may be amended from time to time. Such IAs, if awarded, are essential to perform this
contract and the Contractor's ability to perform on this contract is directly related to the ALC
performance of such IAs.

Notwithstanding any contractual requirement of this contract, including, but not limited to the
"Excusable Delays" and "Termination/Default”" clauses, the Government shall not hold the
Contractor responsible, directly or indirectly, for the delay, non-performance, or other non-
compliance of any work required under this contract to the extent that such delay, non-
performance, or non-compliance is attributable to the action or inaction of a Government
agency performing an IA hereunder.

1. Such delay, non-performance, or non-compliance by the Government in performing
such IA shall be considered to be excusable delay or non-compliance for which an
equitable adjustment in the performance period and/or cost/price of this contract
shall be provided by the Government to the Contractor if so requested by the
Contractor, and such delay, non-performance, or non-compliance shall not be used
by the Government, in whole or in part, as a basis for termination for default, or a
price, fee, or profit reduction, under this contract, or as a basis for the withholding of
progress payments if otherwise authorized, or the assessment of liquidated damages
if otherwise authorized, by the Government under this contract.

2. Such delay, non-performance, or non-compliance by the Government in its capacity
as a performer of services under an IA shall also not be used, in whole or in part, by
the Government as a basis for:

i. an adverse rating of the Contractor under the Contractor Performance
Assessment Review System (CPARS) for its performance under this contract;

ii. debarring or suspending the Contractor from doing business with the
Government or proposing the Contractor for debarment or suspension; and/or

iii. Withdrawing Government approval of the Contractor's Purchasing System.

3. The Contractor is not excused from continuously exercising good faith efforts to
effectively manage its Government IA performers and to exercise good faith efforts, if
necessary, to replace the affected services. Such efforts include reasonable
corrective actions to mitigate the effects of the Government IA performer's
noncompliance on prime contract schedule and/or prices.

No FAR requirement, its supplemental requirements, or Presidential Executive Order
applying to the conduct of acquisition from non-Federal providers, which is specifically
included in this contract, shall apply to any IAs issued or other contractual vehicle that is
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placed by the Contractor with a Government agency providing a supply or service under this
contract, except as may be expressly included by mutual consent in the agreement between
them. The Government recognizes that the Truth in Negotiations Act (TINA) (10 U.S.C.
2306a, as amended), and its implementing regulations, do not apply to any Government
activity performing as a provider of services and/or services under this prime contract.
Accordingly, the Government agrees that the portion of the Contactor's contract price, to
include the price of any modification to this contract, that consists of costs relating to work
performed or to be performed by such Government provider, will not be supported by the
submission of certified cost or pricing data, and further, that the absence of such certified
data shall not form the basis, directly or indirectly, for a claim by the Government of
defective pricing against the Contractor. Additionally, the Contracting Officer (CO) shall not
consider the "cash advances" required by the terms of the |IA to be Advanced Payments
under FAR Part 32.4. FAR Part 32.4 will continue to apply with respect to any Advanced
Payments by the Government to the Contractor under this contract.

Any disagreement with the CO'’s final determination regarding an equitable adjustment
under paragraph 2 above will be subject to the "Disputes” clause of this contract.

The Government assumes the risk of, and shall be responsible for, any loss or destruction
of, or damage to any Government Furnished Property (GFP) or Contractor Acquired
Property (CAP) provided by the Contractor to an ALC under an IA including but not limited
to, any amounts the Contractor might otherwise be responsible for under DFARS 252.228-
7001 Ground and Flight Risk, DFARS 252.228-7002 Aircraft Flight Risk, or other
Government property clause of this contract. In the event the Contractor provides the ALCs
with Government property, or CAP accountable to the F-22 contracts and such property is
required for continued performance of these contract(s), and is either lost, damaged or
destroyed, by the ALC, the Contractor shall be entitled to an equitable adjustment under the
terms and conditions of this contract.

22.0 Services Summary

PWS
Performance Objective Paragraph Performance Threshold
-Basic

See applicable task order
PWS

Individual task orders may include services summary requirements which will be identified in
this section at the order level PWS.

23.0 Contract Data Requirements List

23.1 Contract Data Requirements List (CDRLS)
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DATA Data Item
ITEM TITLE PWS FREQUENCY | Deliverable (DID)
REFERENCE
A001 Engineering Change Proposal (ECP) At the Order As Required DI-CMAN-80639C
Configuration Management Level
A002 | Cost Data Summary Report (DD Form At the Order As Required DI-FNCL-81565C
1921) Level
A003 | Functional Cost-Hour & Progress Curve At the Order As Required DI-FNCL-81992
Report (DD Form 1921-5) Level
A004 | Computer Software Product End Items At the Order As Required DI-MCCR-80700
Level
A005 | Tool Requirement Forecast At the Order Semi-Annually | DI-MISC-80508B
Level
A006 | Data Accession List (DAL) At the Order As Required DI-MGMT-81453
Level
A007 Integrated Program Management Report Monthly DI-MGMT-81861A
(IPMR) At the Order
Level
A008 | Contract Funds Status Report (CFSR) At the Order Quarterly DI-MGMT-81468
Level
A009 | Technical Order Data At the Order As Required TM-86-01
Level
A010 | Product Drawings & Associated Lists At the Order As Required DI-DRPR-81000E
Lists Level
AO011 | Special Inspection Equipment Drawings & At the Order As Required DI-DRPR-81004
Associated Lists Level
A012 | Depot Maintenance Workload (50/50) As Required DI-MGMT-81749B
Report At the Order
Level
A013 | 50/50 Reporting Requirements At the Order Annually DI-MGMT-
Level 81749/B
A014 | Training System Availability At the Order Monthly DI-MISC-80508B
Level
A015 Software Resource Data Reporting (SRDR): As Required DI-MGMT-82035
Development and Maintenance Reports and At the Order
Data Dictionary Level
A016 | Technical Report-Study/Services, Depot As Required DI-MISC-80508B
Partnering Assessment At the Order
Level
A017 | Contract Work Breakdown Structure At the Order One Report DI-MGMT-81334D
(CWBS) Level
A018 System Engineering Management Plan At the Order Bi-Annually DI-SESS-81785A
(SEMP) Level
A019 | Request for Variance At the Order As Required DI-SESS-80640D
Level
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A020 | Contract Change Proposals At the Order As Required DI-ADMN-81401B
Level
A021 | Analytical Condition Inspection, (ACI) At the Order Annually DI-MISC-80508B
Program Level
A022 | Aircraft Structural Integrity Program (ASIP) | At the Order Annually DI-SESS-81956
Master Plan Level
A023 | Technical Report-Study/Services At the Order As Required DI-MISC-80508B
Level
A024 | Critical Safety Item Study (SCF)(CSI)(SSI) | At the Order As Required DI-MISC-80508B
Level
A025 | Aviation Critical Safety Items (ACSI) At the Order As Required DI-MISC-80508B
Level
A026 | Technical Report-Study/Services, Depot At the Order | Semi-Annually | DI-MISC-80508B
Flow Plan Level
A027 | Automated Computer Program As Required DI-MISC-81454C
Identification Number (ACPIN) Data and At the Order
Control Record Level
A028 | System/Subsystem Specification (SSS) At the Order As Required DI-IPSC-81431A
Level
A029 | Technical Report-Study/Services, Depot At the Order As Required DI-MISC-80508B
Projects Activation Plan Level
A030 | System Safety Hazard Analysis Report At the Order As Required DI-SAFT-80101C
Level
A031 | Physical Inventory Control Program (PICP) | At the Order As Required DI-MGMT-80441A
Level
A032 | Special Studies At the Order As Required DI-MISC-80508B
Level
A033 | Counterfeit Prevention Plan At the Order One Report DI-MISC-81832
Level
A034 | Configuration Management Plan At the Order One Report DI-SESS-80858C
Level
A035 | F-22 Mishap Investigation Guide At the Order As Required DI-MISC-80508B
Level
A036 | Software Product Specification (SPS) At the Order As Required DI-IPSC-81441A
Level
A037 | IMIS Status Report At the Order Monthly DI-MGMT-80368A
Level
A038 | Logistics Reassignment Associated At the Order As Required DI-MISC-80508B
Technical and Demand Data Level
A039 | F-22 System Safety Program Plan At the Order As Required DI-SAFT-81626
Level
A040 | Quality Assurance Program Plan At the Order One Report DI-QCIC-81794
Level
A041 | Safety Program Plan At the Order One Report DI-MISC-80508B
Level
A042 | Special Tooling Drawings & Associated At the Order As Required DI-SESS-81008E
Lists Level
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A043 | ICP Inventory Financial Reporting At the Order Quarterly DI-MISC-80508B
Level
A044 Configuration Audit Summary Report & At the Order As Required DI-SESS-81022D
Certification Level
A045 Corrosion Prevention and Control Plan At the Order Annually DI-MFFP-81403A
Level
A046 Weight and Balance Report for Aircraft At the Order Annually DI-MGMT-81501B
Level
A047 Computer Software Product End Items At the Order Deferred DI-MCCR-80700
Virtual Air Combat Simulator (VACS) Level Delivery
Software Tools
A048 Technical Report-Study/Services ACSI At the Order Annually DI-MISC-80508B
Tracking Report Level

24.0 Government Furnished Property (GFP)/Government Furnished Equipment
(GFE)/Government Furnished Material (GFM) and Government Furnished Facilities

The Contractor shall be responsible for safeguarding and shall account for all Government
property provided for Contractor use. At the close of each business day, Government facilities,
property, and materials shall be secured.

Government Performance to Support Performance Metrics - estimated costs, schedule, and
performance metrics set forth in this contract are based upon:

(a) Government performance of O-Level Maintenance;
(b) Timely and accurate availability of Government-controlled data system information;
(c) Timely assignment of National Stock Numbers (NSNs) to applicable items;

(d) Government issuance of Government Furnished Material (GFM) as required for F-22 base
activation;

(e) Operation and maintenance of F-22 aircraft and equipment, (i.e., support equipment) in
accordance with United States Air Force Technical Orders;

(f) Timely processing of receipt and disbursement of Government Furnished Material at base
supply;

(g) Government's decision to reallocate material from base supply to Readiness Spares
Package (RSP) kits;

(h) Reallocation of Spares by the Government based upon the Contractor's request;

(i) Funding of Spares used as a basis for jointly agreed upon performance metrics;
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(j) Collection of data on failures which constitute an Attributable Failure. For the purposes of this
clause, an Attributable Failure is failure that occurs while the component is being operated and
maintained in accordance with Contractor's and OEM directives. Attributable Failures exclude
failures resulting from or caused by external forces including, but not limited to, Foreign Object
Damage (FOD), battle damage or battle damage conditions, bird strike, and mishaps directly
attributable to Government actions.

1. The Government's responsibilities assumed above are subject to the Excusable
Delays clause (FAR 52.249-14) included in Section | (for Cost and T&M items), and all
other applicable FAR and FAR Supplement contract clauses (including the "Changes"
clauses). Award Fee considerations are addressed in the Award Fee/Performance Plan
set forth in Section J, Attachment 2, of this contract.

24.1 Government Owned Facilities

The Contractor and its Subcontractors may use Government Facilities, which are considered
GFP for purposes of this contract, pursuant to the following leases, in the performance of this
contract:

(1) AF Plant 4, Ft Worth TX, Lease F33657-97-L-2018
(2) AF Plant 6, Marietta GA, Lease F33657-97-L-2019
(3) AF Plant 42, Sites 2, 7, and 8, Palmdale CA, Lease F33657-00-L-2039.

If any change in the availability of leased facilities due to loss, destruction or damage, or any
change in the terms of the facilities leases identified in this clause, or any successor lease,
causes an increase or decrease in the cost of, or the time required for, performance of any part
of the work under this contract, or both, the Contractor or the Government shall be entitled to an
appropriate equitable adjustment under this contract (including, but not limited to the Changes
clause, Government Property clause, and Excusable Delay clause).

Changes in rental charges under the leases may be prospectively recovered only by rate
changes through the forward pricing rate process, to the extent permitted by other clauses of
this contract.

This language does not create rights for either party that are not already stated in this contract

and/or the facilities leases, but it is intended to permit an adjustment under this contract as a
result of an occurrence under one or more of the facilities leases as stated above.

25.0 Quality Control Plan

Maintain a complete Quality Control Plan to ensure the requirements of this contract are
provided as specified.

26



FASTeR Il, Basic Contract: FA8205-18-D-0001
22 Aug 16

The Quality Control Plan shall comply with the minimum quality management systems elements
specified in the American National Standards Institute (ANSI)/American Standards Organization
(ASO)/International Standards Organization (ISO) family of standards.

26.0 Security Requirements

Compliance with applicable security and force protection requirements is mandatory and
enforced at each installation.

Processing, storage, and discussion of classified information shall be IAW applicable Contract
Security Classification Specification, DD-254. Unclassified, For Official Use Only (FOUO,
Controlled Unclassified Information (CUI), and the like shall be protected IAW DOD Information
Security Program.

The contractor shall complete all training as required for installation access, classified material
access, or other security training IAW respective Installation Security Program.

Contractor employees who require access to classified information in order to complete
contracted duties, will require the appropriate investigation to meet eligibility for access to
classified Secret or Top Secret information as directed by Air Force, DoD, and OPM Personnel
Security policy before being granted access to classified information. The contractor shall
complete all forms, questionnaires, and required reporting IAW applicable policy.

Should a security violation occur, the Contractor shall: immediately report to the site location
Group Security Manager all available facts related to each instance; take such precautions as
the Security Manager may reasonably require for security purposes; take reasonable and
prudent action to establish control of the scene, prevent further violation, and to preserve
evidence until released by proper authority; and cooperate fully and assist Government
personnel as the Government conducts an investigation of the violation. Participation shall last
until the investigation is completed.

26.1 Contractor Identification Badges

The contractor shall comply with the applicable version of all current guidance and policy
defined below.

Complete and submit to the respective Pass and Registration office a “Request for Identification
Credential” (Air Force Materiel Command (AFMC) Form 496 or equivalent) for each employee
requiring access to a Government installation or other form as required by respective Installation
Security Program.

The Government will provide a complete “Identification Credential” (AFMC Form 387).
Ensure all employees properly display and surrender the AFMC Form 387 as directed by the
respective Installation Security Program.

Complete an “Unescorted Entry Authorization Certificate” (AF Form 2586) for each employee
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requiring entry into controlled or restricted area according to the respective, Installation Security
Program.

Complete and submit Security Termination Statement (AF Form 2587) to the Government
Security Manager prior to completion of out-processing for every departing Contractor employee
or whenever Security Clearance has been terminated.

As required, the Contractor employee shall also obtain a building ID and access card from the
appropriate building Security Manager.

When the PoP has ended or the task is considered complete, the Contractor shall have five (5)
working days to return all access cards and base identification badges. For other building
badges, etc.

The Contractor shall be responsible for prompt return of credentials to the appropriate security
manager for any employee who no longer requires access to the work site, and for obtaining
required identification for newly assigned personnel. Lost badges shall be reported to the
Contractor’s site location Group Security Manager within one working day of loss.

26.2 Communications Security

All communications with Department of Defense (DoD) organizations are subject to
Communications Security (COMSEC) review.

The DoD authorizes the military departments to conduct COMSEC monitoring and recording of
telephone calls originating from, or terminating at, DoD organizations.

The Government advises the Contractor that at any time they place a call to, or receive a call
from, a DoD organization, they are subject to COMSEC procedures.

Assume the responsibility for ensuring wide and frequent dissemination of the above information
to all employees dealing with official DoD information.

26.3 Operational Security

OPSEC requirements are required in an effort to reduce program vulnerability from successful
adversary collection and exploitation of critical information. Contractors who have access to
Government facilities or critical information shall have OPSEC training IAW applicable
Installation Security Program and the F-22 OPSEC Plan.

26.4 Computer Access/Cyber Security

The Contractor shall meet the same security requirements as Government employees for
access to the Air Force network (AFNET), the internet, and any other items necessary to
complete the assigned tasks. Complete Government provided Information Assurance
Awareness Program (IAAP) training as defined by applicable Installation Security Program prior
to accessing Government computer networks. The program manager or equipment custodian
for the organization will monitor the accountability of the GFP provided for the Contractor
employee’s use. The Contractor will follow all cybersecurity guidelines and procedures to
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protect information and data on both individual PC’s and the network. The Contractor will ensure
Personally Identifiable Information is not stored on any network drive or SharePoint site, and if
stored on the PC, is encrypted and protected. The Contractor will report any cyber security
violations or concerns immediately to the organizations Cyber Security Liaison.

26.4.1 Contractor Access to Government Databases

During and throughout the performance of this contract, the Government will provide, or
continue to provide, access to Government databases required by the Contractor to perform the
obligations of this contract.

26.5 Contractor Access to Government Facilities

Approval for use of Base recreational facilities — The Contractor employees working under the
FASTeR Il contract is authorized to use Morale, Welfare and Recreation (MWR) facilities on any
base to which they are authorized access to perform work, base commander approval may be
needed.

26.6 Special Access Programs (SAP)

Contractors requiring SAP access shall meet and maintain access eligibility standards,
mandatory reporting, and comply with procedures and policy as referenced in the contract DD-
254,

SAP Indoctrination, debriefing, and annual refresher training should, when possible, be
accomplished by the host facility security group.

Host facility security group is responsible for shipping/receiving and receipt of SAP classified
material and delivering to intended recipient IAW local, approved procedures. Only SAP
classified material in direct support as required by the contract shall be shipped/received.
Contractor is responsible for collateral classified and unclassified shipping/receiving and receipt
IAW applicable directives.

27.0 Release of Information

Prior to release of any information relating to this contract, not previously cleared or released by
the United States Air Force (USAF) or the DoD, the Contractor shall submit release request to
AFLCMC/WWU (F-22 Director's Action Group (DAG)), 2725 C Street, Bldg. 553, WPAFB OH
45433-7424 at least 60 days prior to need date. F-22 DAG will facilitate review/approval process
with F-22 Subject Matter Experts, F-22 Security, and Front Office Group. F-22 DAG will forward
completed submission to 88th Air Base Wing Office of Public Affairs (88 ABW/PAX) WPAFB OH
for action. AFLCMC/PAX will send decision for or against approval back to requester.
Documents will be converted to Portable Document Format (PDF) or scanned image (i.e.,
JPEG, TIFF, etc.) before release to the Public Affairs office and for public consumption.
Documents shall not be released to the public in native format (i.e., Word, Excel, etc.), where
the content can be manipulated after release to reveal document statistics or track history
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information. Public release submissions shall be sent via means that prevent the exposure of
the content prior to Public Affairs clearance. Electronic submissions will use AMRDEC Safe
secure web server; hardcopies, CD-ROM, DVD, or video media shall be sent via mail to F-22
DAG and comply with the following:

a. Hard copy briefings, developed using Microsoft PowerPoint, or any
application with Note pages, must be submitted with briefing printed with
Note pages.

b. All briefings will be submitted with proposed briefing script unless
presentation provides sufficient detail to meet intent.

c. All submissions must be reviewed by submitting location security office;
validating submission does not contain classified, critical program
information, or critical information. Public release packages must be
submitted reflecting this review, SIGNED by the security reviewer.

d. The Contractor shall flow down the following requirement in any
subcontract awarded as a result of this contract: "Information includes,
but is not limited to, news releases, articles, manuscripts, brochures,
advertisements, still and motion pictures, video clips, speeches, trade
association meetings, symposia, published professional papers,
abstracts, briefings, etc. Briefings submitted using Microsoft Power Point
shall be submitted in Note Page format.

All Contractor requests must include a statement that full internal technical and security reviews
have been accomplished and that the information being submitted for clearance is "unclassified,
technically accurate, nonproprietary, and considered suitable for public release." A sample
Contractor request letter with the required certification statements and other information may be
obtained from the WPAFB Security and Policy Review public web site at
<http://www.wpafb.af.mil/library/factsheets/factsheet.asp?id=10275>.

Contractors must provide three (3) copies of each document or magnetic media (video, CD,
floppy disk, etc.) and request letter by postal mail or package service. For security and
administrative reasons, documents may not be submitted by electronic mail.

Unclassified, unlimited distribution information proposed for public release about the F-22
Program must be submitted to:

AFLCMC/WWU (F-22 Director's Action Group (DAG))

2725 C Street, Bldg. 553

WPAFB, OH 45433-7424

Telephone: 937-713-7376/7375
Allow for a minimum of 60 days for local reviews and processing of routine documents (Public
Affairs requires 10 days minimum for their review). Documents requiring review and clearance
at higher headquarters may take up to 45 days. An additional ten (10) copies of documents

must be provided at the request of 88 ABW/PAX when higher headquarter clearance is
required.
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28.0 Safety Requirements

In performing work under this contract, the Contractor shall conform to the safety requirements
contained in the contract for all activities related to the accomplishment of the work. This
includes the wear of appropriate Personal Protective Equipment (PPE). All required PPE will be
furnished by the Contractor. PPE must meet or exceed federal, state, and local standards in AFI
91-203, chapter 14.

Take such additional immediate precautions as the contracting officer may reasonably require
for safety and mishap prevention purposes. Anyone observing an unsafe action is authorized to
prevent continued performance until the issue is resolved.

28.1 Installation-Specific Safety and Health Standards

The USAF has adopted the OSHA Voluntary Protection Program (VPP). Consequently, VPP
impacts all “applicable Contractors” operating on USAF Installations. It is the Contractor’s
responsibility to ensure its employees and managers have a comprehensive understanding of
VPP as well as full compliance with OSHA requirements. Contractors (to include applicable
Subcontractors), whether regularly involved in routine site operations or engaged in temporary
projects such as construction or repair, must follow the safety and health rules of the installation
or VPP site. Detailed information on VPP is available on the OSHA website
(http://www.osha.gov/dcsp/vpp/index.html). Contractors, whether regularly involved in routine
site operations or engaged in temporary projects such as construction or repair, must follow the
safety and health rules of the installation or VPP site. The Contractor shall flow down these
requirements to all Subcontractors who qualify as applicable Contractors under this contract.
Total Case Incident Rate /Days Away, Restricted or Transferred (TCIR/DART) Reporting.
Contractors are required to provide from their OSHA 300 information in the TCIR/DART report
by 15 January of each year to the CO/COR for submission as part of the installation’s annual

OSHA VPP self-evaluation report.

29.0 Contractor Employees

29.1 Contractor Identification

Contractor personnel and their Subcontractors must identify themselves as Contractors or
Subcontractors during meetings, telephone conversations, in electronic messages, and
correspondence related to this contract.

Contractor occupied facilities (on AFMC or other Government installations) such as offices,
separate rooms, or cubicles must be clearly identified with Contractor supplied signs, name
plates or other identification, showing that these are work areas for Contractor or Subcontractor
personnel.

All Contractor Management Staff and Contractor personnel shall be clearly identified as such at

all times. Contractor identification shall include conversations, mail, email, teleconferences,

video teleconferences, faxes, and/or other electronic communication whether with Government

personnel, other Contractor personnel, or with the public when supporting this contract where
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their status as Contractor employees might not otherwise be apparent or where they might be
mistaken for civil service employees. Air Force issued identification badges and any Contractor
badges shall be worn at or above the waistline during the individual’s duty hours when not in a
production or designated Foreign Object Damage (FOD) hazard area.

29.2 Conflict of Interest

The Contractor shall not assign to the contract or task/delivery order performance any person
including any employee of the United States (US) Government if employing that person would
create a conflict of interest under any law, regulation or policy of the US Government.
Additionally, the Contractor shall not assign to the contract or task/delivery order performance,
any person who is an employee of the Department of the Air Force, either military or civilian,
unless such person seeks and receives approval according to DoD Directive 5500.7-R and any
other applicable regulation or policy of the Department of the Air Force or its subordinate
commands, as applicable, including but not limited to AFMC.

30.0 Over and Above CLIN

On occasion, the Contractor’s services shall be required to support Over and Above (O&A)
requirements which will be chargeable to the appropriate CLIN. O&A requirements shall first be
approved by the CO on the applicable task/delivery order. O&A requirements are defined IAW
DFARS 252.217-7028.

31.0 Continuation of Services

Because the services established under this contract are of critical importance to the Air Force,
the Government reserves the right to take over performance of this contract at Government
owned and Government operated facilities in the event of a labor strike by the Contractor's
employees which impairs the Contractor's ability to satisfactorily perform the contract. In such
event, the services shall be performed exclusively by Air Force employees and not a mix of Air
Force and non-striking Contractor employees. Under such circumstances, and at the direction of
the Contracting Officer, the Contractor agrees to remove its non-striking force from the
performance site and not to interfere in any way with Government performance. The Contractor
further agrees under such circumstances to permit the Government to use any essential
Contractor-furnished property. The Government will equitably compensate the Contractor for
use of such property. The Contractor will not be entitled to payment for any performance period
or part thereof during which the Government assumes performance.

32.0 Transition Plan/Phase Out

The Government will notify the contractor of any planned transition of work and will request a
transition plan under a separately priced TO.

32.1 Shut Down and Contract Completion Costs
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In the event of contract completion or termination, the total estimated amount of this contract
excludes any cost of final program shut down or contract completion such as costs for relocation
of Field Service Engineers (FSE), final inventories, packing, crating, handling, removal and
restoration, storage, shipment or other costs for disposition of Government-owned special
tooling and test equipment, residual material, work-in-process, other Government property, as
well as documentation accountable under this contract.

In the event any of the anticipated annual F-22 sustainment options are not exercised, and the
F-22 fleet does not require future sustainment under this contract, the Government may provide
a separate RFP for final program shut down or contract completion, subject to availability of
funds. The Contractor shall be provided a contract modification or Delivery Order to perform any
contract completion activities or tasks as directed by the Contracting Officer pursuant to that
contract modification or Task/Delivery Order.

33.0 Software Sustainment Operational Flight Program (OFP)

The purpose of Software Sustainment is to implement deficiency corrections, stability
improvements, and mission-essential updates for the F-22 weapon system software. Software
Sustainment includes changes to the F-22 air vehicle, trainers, simulators, automated test
equipment, mission planning system, and technical order data. The contractor shall accomplish
the required program management, configuration management, systems engineering, solution
identification, software integration, testing, certification, safety, and security activities to plan
software sustainment work, execute software sustainment projects, and to field the OFP.

APPENDICES

A. Acronyms & Abbreviations List

®

Government Furnished Property
Safety, Fire Protection and Health Specification Industrial Safety Requirements.

Applicable Documents

m o o

Base Level Contractors

33



Appendix A

FASTeR Il, Basic Contract: FA8205-18-D-0001
22 Aug 16

ACRONYMS AND ABBREVIATIONS LIST

Acronym/Abbreviation

ACA
ACI
ACO
ALC
AF
AFB
AFFARS
AFI
AFLCMC
AFMAN
AFMC
AFMCI
AA
ASIP
CAC
CAP
CASB
CBIL
CcCB
CCP
CDRL
CFT
CLIN
CLS
CMP
CcO
COMSEC
COR
CPARS
CPFF
CPIF
CR
CY
DAG
DAMP
DART
DCAA
DCMA
DCV
DFARS
DFP
DMO

Definition

Associate Contractor Agreements
Analytical Condition Inspections
Administrative Contracting Officer

Air Logistics Complex

Air Force

Air Force Base

Air Force Federal Acquisition Regulation Supplement
Air Force Instruction

Air Force Life Cycle Management Center
Air Force Manual

Air Force Materiel Command

Air Force Materiel Command Instruction
Aircraft Availability

Aircraft Structural Integrity Program
Common Access Card

Contractor Acquired Property

Cost Accounting Standard Board
Common Bulk Items List

Change Control Board

Contract Change Proposal

Contract Data Requirements List
Contractor Field Team

Contract Line Item Number

Contractor Logistics Support
Configuration Management Plan
Contracting Officer

Communications Security

Contracting Officer Representative
Contractor Performance Assessment Review System
Cost Plus Fixed Fee

Cost Plus Incentive Fee

Cost Reimbursable (No Fee)

Calendar Year

Directors Action Group

Depot Activation Master Plan

Days Away, Restricted, or Transferred
Defense Audit Agency

Defense Contract Management Agency
Design Configuration Verification
Defense Federal Acquisition Regulation Supplement
Depot Flow Plan

Distributed Mission Operations
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DMSMS
DoD
DoDI
ECP
EMD
EPA
FC/FD
FASTeR
FAR
FCA
FFP
FHP
FOD
FPIF
FSO
FSE
FTOD
FY
GFE
GFM
GFP
HAFB
HAZMAT
1A
IAAP
1AW
ICD
ID/1IQ
IETM
1P
IMIS
IPT

IT
IUID
LMA
LO
LSA
MIL
Mod
MSDS
MSS
MWR
NSN
NTE
OEM
OoDC
OFP
OSHA
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Diminishing Manufacturing Sources Material Shortages
Department of Defense

Department of Defense Instruction
Engineering Change Proposal

Engineering and Manufacturing Development
Environmental Protection Agency
Functional Command/Functional Director
Follow-on Agile Sustainment for the Raptor
Federal Acquisition Regulation

Functional Configuration Audit

Firm Fixed Price

Flying Hour Profile

Foreign Object Damage

Firm Price Incentive (Fixed Target)

Facility Security Officer

Field Service Engineer

Flight Technical Order Data

Fiscal Year

Government Furnished Equipment
Government Furnished Material
Government Furnished Property

Hill Air Force Base

Hazardous Material

Implementation Agreement

Information Assurance Awareness Program
In Accordance With

Interface Control Documents

Indefinite Delivery/Indefinite Quantity
Interactive Electronic Technical Manual
Initial Inspection Plans

Integrated Maintenance Information System
Integrated Product Team

Information Technology

Item Unique Identification

Lockheed Martin Aeronautics Company
Low Observable

Logistics Support Analysis

Military

Modification

Material Safety Data Sheet

Mission Support System

Morale, Welfare, and Recreation

National Stock Number

Not To Exceed

Original Equipment Manufacturer

Other Direct Costs

Operational Flight Program

Occupational Safety and Health Administration
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OPSEC
PA
PALS
PBL
PBSA
PCA
PCARSS
PCO
PCOL
PHS&T
PM
PMA
POP
PPE
PRD
PRS
PSE
PSI
PWS
QAP
QAPC
QASP
QC
QCP
RAMMP
RBB
RPC
RSP
SAS
SDLC
SDS
SE
SETD
SIAD
sic
SMART II
SPO
SRP
SSBI
STD
ST/STE
TCl
TCIR
TCTO
TDP
TINA
TMWI
TNMCS
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Operational Security

Partnering Agreement

Program Agile Logistics Support
Performance Based Logistics

Performance Based Service Acquisition
Physical Configuration Audit

Plant Clearance Automated Reutilization Screening System
Procuring Contracting Officer

Procuring Contracting Officer Letter
Packaging, Handing, Storage, and Transportation
Program Manager

Portable Maintenance Aid

Period of Performance

Personal Protective Equipment
Performance Requirements Document
Performance Requirements Document
Peculiar Support Equipment

Product Support Integrator

Performance Work Statement

Quiality Assurance Personnel

Quiality Assurance Program Coordinator
Quiality Assurance Surveillance Plan
Quiality Control

Quality Control Plan

Reliability and Maintainability Maturation Program
Requirements Review Board
Requirements and Planning Council
Readiness Spares Package

Signature Assessment System

System Development Life Cycle

Service Delivery Summary

Support Equipment

Support Equipment Technical Document
Sierra Army Depot

Single Install Contract Line Iltem Number
Structural Maintenance and Repair Team |l
System Program Office

Structural Retrofit Program

Single Scope Background Investigation
Standard

Special Tooling and Special Test Equipment
Time Change Items

Total Case Incident Rate

Time Compliant Technical Order

Technical Data Package

Truth In Negotiations Act

Technical Manual Work Instructions

Total Non-Mission Capability for Supply
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TO
TOD
TODCR
TORB
TSL
UCA
uco
UMMIPS
USAF
U.S.C.
VPP
WPAFB
WRAFB
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Technical Order

Technical Order Data

Technical Order Data Change Request
Technical Order Review Board

Target Stock Level

Undefinitized Contract Action
Undefinitized Change Order

Uniform Material Movement and Issue Priority System
United States Air Force

United States Code

Voluntary Protection Plan
Wright-Patterson Air Force Base
Warner Robbins Air Force Base
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Appendix B

GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT LISTS — Attached separately,
Titled: FASTeR Il GFP List

38



FASTeR Il, Basic Contract: FA8205-18-D-0001
22 Aug 16

Appendix C
AFLCMC/SES

UNITED STATES AIR FORCE

HILL AIR FORCE BASE, UTAH 84056

APPENDIX “C”

SAFETY, FIRE PROTECTION AND HEALTH SPECIFICATION

INDUSTRIAL SAFETY REQUIREMENTS

DATE: 24 Feb 2016

PREPARED BY:

Robert Giese, AFLCMC/SES, (DSN: 586-8777)

SECTION I - GENERAL REQUIREMENTS

A. Safety Program Requirements.

The contractor will implement a safety program plan that ensures protection of
Government personnel and property. The program will consist of, as a minimum:

1. Mishap reporting, as defined in paragraph B1 below.
2. A Safety Plan that addresses, as a minimum, the subjects listed in Section Il —
Specific Requirements, and will be used during the performance of the work described

in the contract. The Safety Plan will be approved by AFLCMC/SES (Safety Office) prior
to commencement of any work described in this contract.
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3. Routine and recurring surveillance to ensure the safety requirements of this contract
are enforced.

4. Competent personnel to provide surveillance of the Safety Plan.

5. Identification of segregated work site locations for operations that cannot be co-
mingled with general industrial operations and the process for ACO approval of
operations and changes at these specific sites.

6. All contractor personnel shall be trained and qualified to perform their duties safely.

7. The contractor shall include a clause in all subcontracts requiring the subcontractors
to comply with the safety provisions of this contract, as applicable.

B. Mishap Notification

1. The contractor shall notify 75 ABW/SEG (801-777-3333), or the Hill AFB Command
Post (777-3007) after normal duty hours, and the designated Government
Representative (GR), i.e., the ACO, PCO, or DCMA QAR (Quality Assurance
Representative) within four (4) hours of all mishaps or incidents at or exceeding $2,000
(material + labor) in damage to DOD property entrusted by this contract, even if the
government is wholly or partially reimbursed. This notification requirement shall also
include physiological mishaps/incidents. A written or email copy of the mishap/incident
notification shall be sent within three calendar days to the GR, who will forward it to 75
ABW/SEG. For information not available at the time of initial notification, the contractor
shall provide the remaining information no later than 20 calendar days after the mishap,
unless extended by the ACO.

Mishap notifications shall contain, as a minimum, the following information:

(a) Contract, Contract Number, Name and Title of Person(s) Reporting

(b) Date, Time and exact location of accident/incident

(c) Brief Narrative of accident/incident (Events leading to accident/incident)

(d) Cause of accident/incident, if known

(e) Estimated cost of accident/incident (material and labor to repair/replace)

() Nomenclature of equipment and personnel involved in accident/incident

(g) Corrective actions (taken or proposed)
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(h) Other pertinent information

2. The contractor shall cooperate with any and all government mishap investigations.
Additionally if requested by government personnel or designated government
representative (GR), i.e., the ACO, PCO, or DCMA QAR (Quality Assurance
Representative), the contractor shall immediately secure the mishap scene/damaged
property and impound pertinent maintenance and training records, until released by
safety investigators.

3. The contractor shall provide copies of contractor data related to mishaps, such as
contractor analyses, test reports, summaries of investigations, etc. as necessary to
support the government investigation.

4. The contractor shall support and comply with the safety investigation and reporting
requirements of AFI 91-204, Chapters 1 — 7.

C. CONTRACTOR ON-SITE SAFETY BOARD:

The Contractor shall erect and maintain a safety and health bulletin board in a
commonly accessed area in clear view of the on-site workers. The bulletin board shall
be continually maintained and updated and placed in a location that is protected against
the elements and unauthorized removal. It shall contain, at minimum, the following
safety and health information:

a. A map denoting the route to the nearest emergency care Facility;
b. Emergency phone numbers; (911, Police, Fire, Environmental, others as applicable)

c. A copy of the most up-to-date Accident Prevention Plan (APP) shall be mounted on
or adjacent to the bulletin board, or a notice on the bulletin board shall state the location
of the APP.

The location of the APP shall be accessible on the site by all workers;

d. A copy of the current Activity Hazard Analysis/analyses (AHA) shall be mounted on or
adjacent to the bulletin board, or a notice on the bulletin board should state the location
of the

AHAs. The location of the AHAs shall be accessible on the site by all workers;

e. The Occupational Safety and Health Administration (OSHA) Form 300A, Summary of
Work Related Injuries and llinesses, shall be posted, in accordance with OSHA
requirements, from

February 1 to April 30 of the year following the issuance of this form. It shall be
mounted on or adjacent to the bulletin board, which shall be accessible on the site by all
workers;
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f. A copy of the Safety and Occupational Health deficiency tracking log shall be
mounted on or be adjacent to the bulletin board or a notice on the bulletin board shall
state the location where it may be accessed by all workers upon request;

g. Safety and Health promotional posters;
h. Date of last lost workday injury;
i. OSHA Safety and Health Poster;

J. A copy of the hazardous material inventory, identification of use, approximate
guantities and site map detailing location.

Post Contact Information on Board (as applicable)

Contract Number

Prime Contractor name, Prime Contractor's POC name and phone number
Sub-Contractor name, Sub Contractor's POC name and phone number
Government Sponsor name, and Government Sponsor's, POC Name and Phone
number

PpwnE

D. General Safety Requirements:

If the safety plan is modified, the contractor shall submit the proposed
modification, in writing, to the Contract Administration Office safety representative.

The contractor is solely responsible for compliance with all federal, state and
local laws, the Occupational, Safety and Health Act (OSHA) (Public Law 91-596) and
the resulting standards, OSHA Standards 29 CFR 1910 and 1926, as applicable, and
the protection of their employees. Additionally, the contractor is responsible for the
safety and health of all subcontractor employees.

The contractor shall ensure assigned personnel are adequately trained and
qualified for the task being performed. Brief all personnel on the hazards involved with
operations and applicable precautions to be taken. Should unidentified hazards arise,
cease operations until actions are taken to eliminate or mitigate hazards to safe levels.

Compliance with OSHA and other applicable laws and regulations for the
protection of contractor employees is exclusively the obligation of the contractor. Note:
Air Force Occupational Safety and Health Standards (AFOSH STD) are annotated
because many of the Air Force Standards exceed the OSHA standard criteria. If a
conflict is noted, the most stringent requirement takes precedence. The government
shall assume no liability or responsibility for the contractor's compliance or non-
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compliance with such requirements. The contractor shall furnish to each of his/her
employees a place of employment, which is free from recognized hazards. The
contractor shall brief his/her employees on the safety requirements of this contract and
on hazards associated with prescribed tasks. The contractor is responsible for
compliance with OSHA Public Law and the resultant standards identified within. In
addition, the contractor is required to flow down the safety requirements/specification to
all subcontractors. This applies to Federal Acquisition Regulation (FAR) 12 commercial
acquisitions as well. This contract shall in no way require persons to work in
surroundings or under working conditions which are unsafe or dangerous to their health.
The contractor must coordinate and perform work so as not to impact the safety of
government employees or cause damage to government property. This requires
providing personnel with protective equipment and associated safety equipment as may
be necessary. The contractor must also protect personnel from hazards generated by
the work. If the contractor employs BILINGUAL speaking employees, they must post
bilingual signs and have written procedures for specific tasks in applicable languages.

SECTION Il = SPECIFIC REQUIREMENTS
The contractor’s prepared Safety Plan shall:

e Demonstrate a management commitment to employee safety and health

e Identify applicable rules and regulations

¢ |dentify the roles and responsibilities of Management, Supervisors, Employees
and Safety Coordinator

e |dentify work to be performed and location of expected operations

e Provide a description of safety program, safety monitoring responsibilities,
organizational structure, and contact information for on-site personnel

¢ Include a work hazard analysis of the worksite and operations to be performed to
include baseline hazard identification and required control measures

e Identify employee safety and health training requirements and the documentation
process

e Include emergency response plans and procedures that relate to protection of
government personnel and property

¢ Include a workplace inspection frequency, to include the identity of the
individual responsible for conducting the inspection

¢ Include hazard reporting procedures and identify individual(s) responsible for the
correcting identified hazards

e |dentify first aid and injury procedures

¢ Identify procedures for accident reporting and investigation

e Identify the process for tracking controlled hazards in contractors work area

The contractor shall ensure that each element identified below is adequately addressed
in detail in the safety and health plan:
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PEDESTRIAN CROSSWALKS: All contractor personnel are required to use the
closest crosswalk, or traffic controlled intersection when crossing the road. Pedestrians
must look both ways to ensure the coast is clear before stepping out into the crosswalk.
Pedestrians DO NOT have the right of way unless they are already in the crosswalk.
Contractor vehicle operators have the same responsibilities as pedestrians, to share the
road and mutually observe and yield to pedestrians.

MOTOR VEHICLES: Contractor shall comply with the standards in: DoD Directive
5525.4, Enforcement of State Traffic Laws on DoD Installations”, DODI 6055.4, DoD
Traffic Safety Program, AFI 91-207, USAF Traffic Safety Program, and AFI 91-207
AFMC SUP1, The US Air Force Traffic Safety Program. Each applies to all persons at
any time on an Air Force Installation and includes all leased, owned, or privatized
property including housing areas. In addition: AFI 13-213, Airfield Management,
applies to all contractors, sub-contractors, vendors, commercial delivery companies,
and all other private business vehicles who operate anywhere on Hill Air Force Base,
including the airfield (to include the industrial areas and any buildings or hangars
located upon the airfield) in support of their mission.

WALKING — WORKING SURFACES Contractor shall comply with the standards in 29
CFR 1910 Subpart D and Life Safety Code. All interior walking and working surfaces
which are part of the means of egress shall remain clear at all times and comply with
the requirements of National Fire Protection Association (NFPA) 101, Life Safety Code.
Floors shall be kept in good condition and free of defects that can endanger workers or
interfere with the handling of materials. Housekeeping — methods and controls are in
place to minimize tripping hazards, the accumulation of flammable/combustible
materials, etc. Portable metal ladders — methods and controls are in place to ensure
inspection and safe use. Open-sided floors/platforms/runways must be protected and
not left uncovered to prevent injury.

PERSONAL PROTECTIVE EQUIPMENT Contractor shall comply with the standards in
29 CFR 1910.132, 134, 136 Subpart| and 29 CFR 1926, 28, 95, 100, 101, 102, & 951.
Personnel protective equipment is required to be worn when employees are exposed to
a potential hazard, working overhead, falling objects, etc. Contractor’s Safety Plan shall
also address:

-Eye and face protection

- Head protection

- Foot Protection

HAZARDOUS COMMUNICATIONS Contractor shall comply with the standards in 29
CFR 1910.1200. Contractor’s Safety Plan shall also address:

- Written Program - list of hazardous chemicals, methods used to inform
employees of the hazards, precautionary measures

- Identity of the hazardous chemical(s) and labeling system

- Safety data sheets and location
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- Employee information and training

HAZARDOUS MATERIALS: Contractor shall comply with the standards in 29 CFR
1910.120, Subpart H — Hazardous waste operations and emergency response. When
handling the hazardous material the following must be accomplished: Compressed
gases — training, handling, storage, use, and PPE; flammable and combustible liquids —
training, handling, storage use, and PPE. Contractor’s Safety Plan shall also address:

-Training, handling, storage, use and PPE
-Explosives and blasting agents
-Dipping and coating operations

HAZARDOUS WASTE OPERATIONS: Contractor shall comply with the standards in
29 CFR 1910.120 and 29 CFR 1926.65. Contractor’s Safety Plan shall also address:

-Emergency Response Plan

-Personal Protective Equipment

-Medical Surveillance

-Health and Safety Plan (HASP- required elements have been incorporated)
-Employee Training

TOXIC AND HAZARDOUS SUBSTANCES: Contractor shall comply with the
standards in 29 CFR 1910 Subpart Z and 29 CFR 1926 Subpart Z. Contractor’s Safety
Plan shall also address:-A section related to working with toxic and hazardous
substances, such as asbestos, benzene, lead, and styrene, where the following areas
are addressed:

-Threshold Limit Values (TLV)-Exposure monitoring
-Medical surveillance

-Work practices

-Engineering controls

-Respiratory protection

-Protective clothing (PPE)

SYSTEM MODIFICATION-WHICH ALTERS FORM, FIT OR FUNCTION: Contractor
shall comply with latest version of Mil Standard 882, Standard Practice for System
Safety, and AFI 91-202, The US Air Force Mishap Prevention Program, for system
modifications, which alter form, fit, or function.

ELECTRICAL: Contractor shall comply with the standards in 29 CFR 1910 Subpart S,
29 CFR 1926 Subpart K, AFI 91-203, Air Force Consolidated Occupational Safety
Instruction and NFPA 70. All electrical wiring must be IAW National Electrical Code
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(NEC) 70. Electrical wiring and equipment shall be a type listed by UL or another
recognized listing agent. Contractor’s Safety Plan shall also address:

-Selection and use of work practices

-Training (basic electrical safety knowledge)

-Use of equipment (handling, visual inspection, rating of equipment)
-GFCI Protection for outside contractor drops and wet/damp areas
-Arc Flash

FIRE PROTECTION FOR FACILITIES: Contractor’s procedures shall comply with
NFPA 10, Portable Fire Extinguishers, 2007 Edition; NFPA 13, Installation of Sprinkler
Systems, 2007 Edition; NFPA 33, Spray Application Using Flammable or Combustible
Materials, 2007 Edition; NFPA 70, National Electrical Code, 2008 Edition; NFPA 72,
National Fire Alarm Code, 2007 Edition; NFPA 91, Exhaust Systems for Air Conveying
of Vapors, Gases, Mists, and Noncombustible Particulate Solids, 2004 Edition.

HAZARDOUS ENERGY CONTROL PROGRAM ELEMENTS (LOCKOUT-TAGOUT)
Contractor shall comply with the standards 29 CFR 1910 Subpart S, 29 CFR 1926
Subpart K and AFI 91-203, and Air Force Consolidated Occupational Safety Instruction.
Contractor’s Safety Plan should also address:

-Purpose of hazardous energy control program

-Employee training -Lockout/tagout procedures

-Restoring equipment to normal operations

-Removal of locks and tags -Periodic inspections

-Portable Fire Extinguishers — proper type, inspection, maintenance, testing, and

training

MATERIALS HANDLING AND STORAGE: Contractor shall comply with the standards
in 29 CFR 1926.250, 953, 957 and 29 CFR 1910.101, Subparts F, H & N; and 29 CFR
1910.178, Powered Industrial Truck. Contractor's Safety Plan shall also address:

-Storage and handling of materials

-Disposal of trash from elevations

-Personnel lifting techniques--proper storage to prevent shifting, for stability, etc.
-Rigging (requirements, inspection, components, and qualifications)

-Equipment (use in handling materials)

-Industrial trucks (training, inspection, maintenance, and safe use)

CONFINED SPACE PROGRAM ELEMENTS: Contractor shall comply with the
standards in 29 CFR 1910.120, 146 and 29 CFR 1926.21and 353 and AFI 91-203, Air
Force Consolidated Occupational Safety Instruction. A confined space must meet the
following three criteria:
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(1) is large enough and so configured that an employee can bodily enter and
perform

assigned work; and

(2) has limited or restricted means for entry or exit (for example, tanks, vessels,
silos,

storage bins, hoppers, vaults, and pits are spaces that may have limited means

of entry.); and

(3) is not designed for continuous employee occupancy. Examples:

underground vaults, tanks, storage bins, manholes, pits, silos, process

vessels, and pipelines.

Contractor’s Safety Plan shall address:

-Hazards of confined space

-Permit and Non-permit confined spaces

-Responsibilities of management, entry supervisor, authorized entrant,
and

authorized attendants

-Training requirements

-Permit handling and approval

-Emergency and rescue plans

-Testing and monitoring requirements

-Special hazards

-Posting requirements (applicable to subcontractor operated facilities)

GENERAL ENVIRONMENTAL CONTROLS: Contractor shall comply with the
standards in 29 CFR 1910 Subpart G, 29 CFR 1910 Subpart J and 29 CFR 1926
Subpart D. Contractor's Safety Plan shall also address:

-Sanitation-toilet and washing facilities
-Accident prevention signs and tags

RESPIRATORY PROTECTION PROGRAM ELEMENTS: Contractor shall comply with
the standards in 29 CFR 1910.134 and 29 CFR 1926.134. Respirators are required to
be worn if employees are exposed to inhalation hazard. Contractor’s Safety Plan shall
also address:

-Training

-Medical evaluation

- Fit tests

- Selection of respiratory equipment
-Storage of respiratory equipment
-Pre-use checks

a7


http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10116
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10121
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10908
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10908
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=12716
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10666

FASTeR Il, Basic Contract: FA8205-18-D-0001
22 Aug 16

HEARING CONSERVATION PROGRAM ELEMENTS: Contractor shall comply with
the standards in 29 CFR 1910.95 and 29 CFR 1926.52. .NOTE: Noise exposures are
based on ACGIH guidelines of 85 dB TWA. Contractor’s Safety Plan shall also
address:

-Monitoring (survey of noise producing equipment)
-Audiometric testing

-Hearing Protectors

-Training

-Recordkeeping/Access to information and training material

MEDICAL AND FIRST AID: Contractor shall comply with the standards in 29 CFR
1910 Subpart K and 29 CFR 1926 Subpart C. Contractor’s Safety Plan shall also
address:

-Adequate first aid supplies

-Trained employee to render first aid

-Recordkeeping

-Reporting and investigating accidents/incidents

-Off-site physician(s)

-Maintenance of and employee access to exposure monitoring data and medical
records

EXPLOSIVE SAFETY REQUIREMENTS: Contractor shall comply with the standards
in AFMAN(1) 24-204, Preparing Hazardous Materials for Military Air Shipments, and
dash 11 series TOs; DoDI 4145.26M, DoD Contractors' Safety Requirements for
Ammunition and Explosives, DoD 4145.19-R-1, Storage and Materials Handling,
AFJMAN 23-210, Joint Service Manual for Storage and Material Handling, TO 11A-1-
33, Handling and Maintenance of Explosives-Loaded Aircraft, TO 11A-1-46, Fire
Fighting Guidance, Transportation, and Storage, for all handling of all explosive devices
to be removed, installed, stored or transported, AFMAN 91-201, Explosives Safety
Standards.

FOREIGN OBJECT DAMAGE (FOD) Awareness, Prevention and Responsibilities.
Contractor shall comply with the standards in: AFI 21-101 AFMC SUP 1, Aircraft and
Equipment Maintenance Management, National Aerospace Standard (NAS) 412,
Foreign Object Damage/Foreign Object Debris (FOD) Prevention Program, AFI 91-203,
Air Force Consolidated Occupational Safety Instruction.

The FOD program must be integrated into the day-to-day operations to reduce/eliminate
FOD incidents. Programs will include covering waste dumpsters, waste hauling trucks,
barriers in place to stop migrating FOD from dirt and gravel piles, and end of shift or
daily clean-up. The contractor will brief their personnel at least weekly on any FOD
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requirements. All contractors, subcontractors performing maintenance in a FOD—
potential area will receive and have documented initial FOD Awareness and Prevention
training. All vehicle operators are responsible for performing a Foreign Object (FO)
inspection on their vehicles including all towed equipment, vehicle tires and open cargo
areas of vehicles prior to entering the marked runway, taxiway, flight line, and aircraft
parking ramps and other areas as directed by the Installation FOD Awareness and
Prevention Officer. All “open-air” delivery vehicles must be free of loose items/debris
that could potentially fall from the vehicle and cause a FOD hazard. The cargo beds of
pickups truck must be clean or covered prior to entering the airfield. Vehicles will be
subject to inspection and denied entry if found unacceptable. Contractors and
site/operations evaluators will ensure tools; equipment, rags, residue and hardware are
properly stored and accounted for. “Clean as you go” methods are desired.

PROTECTIVE BARRIERS/WARNING SIGNS: Contractor shall comply with the
standards in: 29 CFR 1926, Subpart G, Sections 200, 201 and 202 and EM 385-1-1,
US Army Corps of Engineers Manual, Safety and Health Requirements. Barricades
must be provided by the contractor in an area for excavation, open manholes, overhead
work, or the protection of personnel from hazardous operations, moving equipment or
cranes. Barricades are required to cover holes in the ground properly (e.qg.:
rigid/protective — 200 pound load capacity for fall protection, Red & White rope for
warning barricades. The contractor must barricade the area for overhead work to
protect personnel from hazardous operations. For crane operations, the barricaded
area must encompass one and one half times the longest extended length of the
erected boom. Barricades must be erected before the work begins. If the barricades
are in a roadway or walkway, blinking lights must be used after dark. When the work is
complete, the barricades must be removed from the job site. Kerosene lamps and open
flame pots shall not be used for or with warning signs or devices.

EXCAVATIONS: Contractor shall comply with the standards in29 CFR 1926.651 and
Subpart P, Appendix B & C and EM 385-1-1, US Army Corps of Engineers Manual,
Safety and Health Requirements, 3 Nov 03 Section 25.In all excavations where
employees are exposed to danger from moving ground, protection shall be provided by
means of a shoring system, sloping of the ground or some other equivalent means. All
trenches over five feet deep in either hard and compact or soft and unstable soil shall
be sloped, shored, sheeted/braced or otherwise supported. Trenches less than five feet
in depth shall also be effectively protected when hazardous ground movement may be
expected.

SCAFFOLDING: Contractor shall comply with the standards in: 29 CFR 1910 Subpart
D and 29 CFR 1926 Subpart L. Scaffolds are used for persons engaged in work that
cannot be done safely from the ground or from solid construction. A competent and
qgualified person must be on site to make decisions on scaffolding operations.
Contractor’s Safety Plan shall also address:

49


http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10112
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10112
http://www.osha.gov/pls/oshaweb/owadisp.show_document?p_table=STANDARDS&p_id=10916

FASTeR Il, Basic Contract: FA8205-18-D-0001
22 Aug 16

-Safety requirements for construction (as applicable), operation, maintenance,
railings,

toeboards, inspections, fall protection, and use

-Rails

-Bracing

-Toeboards

-Fall Protection

POWERED PLATFORMS, MANLIFTS AND VEHICLE-MOUNTED WORK
PLATFORMS: Contractor shall comply with the standards in 29 CFR 1910 Subpart F.
Manlifts are used for the purpose of allowing workers to perform duties at elevated
levels. A competent and qualified person must be onsite to make decisions on manlift
operations.

Note: Fall restraint is the preferred method for fall protection. Contractor’s Safety
Plan shall also address:

-Personal Fall Arrest Systems (PFAS) {body harness, lanyard, lifeline, etc.,
inspections}
-Manlift — maintenance, inspection, and operation

AERIAL LIFT EQUIPMENT:_Contractor shall comply with the standards in 29 CFR
1910.66 Subpart F , American National Standards Institute (ANSI) ANSI 92.2, ANSI
92.5, ANSI 92.6, and AFI 91-203, Air Force Consolidated Occupational Safety
Instruction. Aerial lifts have inherent risks associated with their use. The Air Force has
established procedures to ensure only trained and qualified personnel are operating
aerial lifts. In the past, the lifts were identified that did not meet regulatory safety
requirements and foreign objects (FO) were found on the equipment. Based on this
negative trend and a fatal mishap in years past, the following policies, procedures and
processes will be adhered to when aerial lifts are used to support a contractor mission:

(1) Aerial devices shall include the following types of vehicle mounted aerial
devices
used to elevate personnel to job sites above ground:

- Extendible boom platforms

- Aerial ladders

- Articulating boom platforms

- Vertical towers and a combination of any of the above

(2) Aerial equipment may be made of metal, wood, fiberglass reinforced plastic,
or other material; may be powered or manually operated, and are deemed to be
aerial lifts whether or not they are capable of rotating about a substantially
vertical axis.
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CONTRACTOR AERIAL LIFT DEVICES: Contractors shall comply with the standards
in 29 CFR 1910.67 , 29 CFR 1926.453, and ANSI 92.2, Standards for "Vehicle Mounted
Elevating and Rotating Work Platforms. Contractors, subcontractors, vendors,
commercial delivery companies, and all other private business vehicles will comply with
the following requirements while operating any type of aerial lift as described above,
while on a DOD installation. This includes contractor owned equipment, leased or
rented equipment acquired to support the contractual activities. Unless otherwise
provided in this section, aerial devices (aerial lifts) acquired on or after July 1, 1975,
shall be designed and constructed in conformance with the applicable requirements of
the American National Standards for "Vehicle Mounted Elevating and Rotating Work
Platforms, ANSI A92.2 - 1969, including appendix which is incorporated by reference
as specified in 29 CFR 1910.66. Aerial lifts acquired for use before July 1, 1975 which
do not meet the requirements of ANSI A92.2 - 1969, may not be used after July 1, 1976,
unless they shall have been modified so as to conform to the applicable design and
construction requirements of ANSI A92.2 - 1969.Prior to bringing an aerial device on a
DoD installation, the contractor will ensure: Aerial devices meet the above 29 CFR
1910.66 and 1910.67 requirements. Aerial devices meet certification and classification
for the designated work area. Aerial devices are serviceable, and all safety devices,
warning devices, and interlocks operate. Aerial devices (regardless of guardrail, mid-rail
or toe board configuration) will have fall protection attach points installed. Aerial devices
will contain the manufacturer’'s manual and operator’s safety manual. The applicable
ANSI Standard will satisfy the requirement for a safety manual. The contractor and
operating employee will be trained and certified on the leased/rental device and provide
visual certification upon request. Aerial lifts will not be used to deliver employees to
higher levels unless so certified.

PERSONAL PROTECTIVE EQUIPMENT FOR AERIAL LIFT DEVICES: To ensure
compliance with 29 CFR 1910.66, Subpart F, Appendix C, 29 CFR 1910.133, Personal
Protective Equipment, 29CFR 1926.453, Aerial Lifts, 29CFR 1926.104, Safety belts,
Lifelines & Lanyards, and 29CFR 1926.501, Duty to have Fall Protection; the contractor
will ensure the following: Contractor employees will use fall restraint on all aerial lift
devices unless so certified for fall arrest by the manufacturer. Fall restraint is the
preferred standard for DOD installation operations with aerial devices. Fall restraint will
consist of a harness (no body belts allowed) and a lanyard shortened to the minimum
length to allow work but not allow the employee to leave the platform cage or stand on
toe-boards or mid-rails. Energy absorbing lanyards are not authorized for fall restraint.
Lanyards will have self-closing; self-locking keepers which remain closed and locked
until unlocked and pressed open for connection or disconnection. Contractor employees
operating, observing and spotting for aerial devices will wear approved hard hats.

GENERAL FALL PROTECTION: Contractor shall comply with the standards in: 29
CFR 1910.66, Appendix C, Subpart F and 29 CFR 1926.500-502, Subpart M — If a
person can fall 4 feet or more; fall protection must be provided to prevent injury.
Contractor’s Safety Plan shall also address:
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-Guardrail System (height and load rating)

-Safety Net System (location, inspection, and testing)

-Personal Fall Arrest System (PFAS)- life line, lanyard, component strength, and
anchorage

-Fall Protection Plan

-Qualifications of persons

CRANES, DERRICKS, HOISTS, ELEVATORS, AND CONVEYORS: Contractor shall
comply with the standards in: 29 CFR 1926 Subpart N — Cranes are used to move
material, simplify materials handling and heavy or bulky supplies and equipment. Load
capacities and operating speeds must be posted; special hazard warnings and
instructions — visible to operator; hand signals — per ANSI standard for type of crane in
use and inspections are performed by a competent person. Personnel must be
trained/qualified/certified by a nationally recognized crane certification league to operate
these items.

WORK STANDS/PLATFORMS: Contractor’s procedures shall comply with AFI 91-203,
Air Force Consolidated Occupational Safety Instruction and 35A4 series T.O.s -Ground
Support Equipment (various maintenance stands).

AIRCRAFT MAINTENANCE: Contractor shall comply with the standards in AFI 91-
203, Air Force Consolidated Occupational Safety Instruction, applicable Dash 2 Series
Technical Orders, and AFI 21-101, Aircraft and Equipment Maintenance Management.

LIQUID GASEOUS OXYGEN/CRYOGENICS: Contractor’s procedures shall comply
with AFI 91-203, Air Force Consolidated Occupational Safety Instruction T.O. 00-25-
172, Ground Servicing of Aircraft and Static Grounding/Bonding, and NFPA 51, Design
&Installation of Oxygen—Fuel Gas Systems for Welding, Cutting, and Allied Processes,
2007 Edition, Chap 4.

AIRCRAFT JACKING OPERATIONS: Contractor's procedures shall comply with site
specific applicable aircraft T.O.s and 35A2 series Technical Orders (various jacking
equipment), and AFI 91-203, Air Force Consolidated Occupational Safety Instruction.

FUEL TANK /FUEL CELL REPAIR: Fuel tank/cell work will be accomplished IAW the
requirements in T.0O. 1-1-3, Inspection and Repair of Aircraft Integral tanks and Fuel
Cells, Air Force Civil Engineer Support Agency (AFCESA) Engineering Technical
Letters (ETL) listed in PART IIl, and list specific applicable Aircraft Technical Orders.

FUELING/DEFUELING OPERATIONS: All fueling/defueling operations will be in
compliance with T.O. 00-25-172, Ground Servicing of Aircraft and Static
Grounding/Bonding, T.0. 1-1-3, Inspection and Repair of Aircraft Integral Tanks and
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Fuel Cells, Air Force Civil Engineer Support Agency (AFCESA) Engineering Technical
letters (ETL) listed in PART lll, and list specific applicable Aircraft Technical Orders.

HANGERING OF FUELED AIRCRAEFT: Aircraft hangars where fueled aircraft will be
stored must meet the facility requirements in NFPA 70, National Electrical Code, 2008
Edition, NFPA 409, Aircraft Hangars, 2004 Edition; NFPA 410, Aircraft Maintenance,
2004 Edition, and T.0O. 1-1-3, Inspection and Repair of Aircraft Integral Tanks and Fuel
Cells, and Air Force Civil Engineer Support Agency (AFCESA) Engineering Technical
Letters (ETL) listed in PART lII.

REMOVE/INSTALL AIRCRAFT ENGINES: Contractor shall comply with the
procedures in T.O. 2J-1-18, Preparation for Shipment and Storage of Gas Turbine
Engines, 30 Jun 02 and (list applicable Aircraft Handbooks).

ON-AIRCRAFT ENGINE OPERATIONS/ENGINE RUNS: Contractor’s procedures
must comply with AFI 11-218, Aircraft Operations and Movement on the Ground, Chap
1, Sect 1D, 1, site specific applicable aircraft T.O.s and AFI 91-203, Air Force
Consolidated Occupational Safety Instruction.

AIRCRAFT TOWING/PARKING/MOORING: Towing, parking and mooring procedures
must comply with AFI 11-218, Aircraft Operations and Movement on the Ground, Chap
1, Sect 1D, AFI 91-203, Air Force Consolidated Occupational Safety Instruction, Unified
Facility Code (UFC260-1, Airfield and heliport Planning and Design, site specific
applicable aircraft Technical Orders.

SAFING/EGRESS/ESCAPE SYSTEMS: Contractor shall comply with the standards in
T.0. 11A-1-33, Handling and Maintenance of Explosives-Loaded Aircraft, and site
specific applicable aircraft Technical Orders.

ELECTRONIC/ELECTROSTATIC DISCHARGE SENSITIVE COMPONENTS: An
electrostatic discharge program, when applicable, shall be implemented according to
MIL-HDBK-263B, Electrostatic Discharge Control Handbook for Protection of Electrical
and Electronic Parts, Assemblies and Equipment (Excluding Electrically Initiated
Explosive Devices), MIL-STD-1686C, Electrostatic Discharge Control Program for
Protection of Electrical and Electronic Parts, Assemblies and Equipment (Excluding
Electrically Initiated Explosive Devices), 25 Oct 95 and T.0. 00-25-234, General Shop
Practice Requirements for the Repair, Maintenance and Test of Electrical Equipment, or
the commercial standard ANSI/ESD S20.20, Electrostatic Discharge Control Program-
Protection of Electrical & Electronic Parts, Assemblies and Equipment.

CLEANING/CORROSION CONTROL FOR AVIONICS AND ELECTRONICS:
Corrosion removal and treatment shall be conducted according to TO 1-1-689-3,
Cleaning and Corrosion Control Volume Il Avionics and Electronics, 1 Mar 05; and T.O.
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1-1-689-5, Cleaning and Corrosion Control Volume V Consumable Materials and
Equipment for Avionics.

CLEANING/CORROSION CONTROL OF AIRCRAFT: Corrosion removal and
treatment shall be conducted according to T.O. 1-1-691, Cleaning and Corrosion
Prevention and Control, Aerospace and Non-Aerospace Equipment.

PAINTING & PAINT REMOVAL: Painting and paint removal shall be accomplished
according to T.O. 1-1-8 Application and Removal of Organic Coatings, Aerospace and
Non-aerospace Equipment, NFPA 33, Spray Application Using Flammable or
Combustible Materials, 2007 Edition and NFPA 410, Aircraft Maintenance, 2004 Edition.

AIRCRAFT PAINTING & PAINT REMOVAL OPERATIONS: Contractor shall comply
with the standards in T.O. 1-1-8, Application and Removal of Organic Coatings,
Aerospace and Non-aerospace Equipment,NFPA 33, Spray Application Using
Flammable or Combustible Materials, NFPA 70, National Electrical Code, NFPA 91,
Exhaust Systems for Air Conveying of Vapors, Gases, Mists, and Noncombustible
Particulate Solids, 2004 Edition; NFPA 409, Aircraft Hangars, NFPA 410, Aircraft
Maintenance, and (cite specific applicable aircraft T.O.s)

HOUSEKEEPING: Housekeeping shall be conducted according to the requirements in
OSHA Standard 29 CFR 1910.141. CLEAN AS YOU GO will be enforced. Refuse,
trash, and debris will be collected daily and not left on site to prevent hazards during
high winds and inclement weather.

SOLDERING: Soldering shall be conducted in accordance with the requirements in
T.0. 00-25-234, General Shop Practice Requirements for the Repair, Maintenance and
Test of Electrical Equipment, and 29 CFR 1910.253.

GROUNDING, BONDING OF AIRCRAFT & AVIONICS EQUIPMENT: Contractor shall
comply with the standards for grounding and bonding in accordance with TO 00-25-172,
Ground Servicing of Aircraft and Static Grounding/Bonding, for aircraft repair and TO
00-25-234, General Shop Practice Requirements for the Repair, Maintenance and Test
of Electrical Equipment, for avionics equipment.

HAND AND PORTABLE POWERED TOOLS AND OTHER HAND-HELD
EQUIPMENT: Contractor shall comply with the standards in 29 CFR 1910 Subpart P
and 29 CFR 1926 Subpart I. Contractor’s Safety Plan shall also address:

-Inspection

-Proper use

-Guarding

-Maintenance

-Control of rotating parts, flying chips, and sparks
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WELDING, CUTTING AND BRAZING: Contractor shall comply with the standards in:
29 CFR 1910.251 thru 255 and 29 CFR1926.102(b), 153, 453(b), AFI 91-203, Air Force
Consolidated Occupational Safety Instruction, NFPA 410 Aircraft Maintenance, and
NFPA 51B, Fire Prevention During Welding, Cutting, and Other Hot Work, Contractor’s
Safety Plan shall also address:

-Welding Permit Required from Fire Department
-Training/worker knowledge

-Equipment inspections, service, and use

-Fire protection and prevention

-Protective equipment & welding shields

-Health protection (PPE)

-Ventilation

-Cylinders and containers

-Cylinder storage

General guidance for Mishap reporting within
Contractor Health and Safety Plans

The safety reviewing office for AFLCMC contracts generated at Hill AFB is
AFLCMCI/SES.
All documents should be submitted to this email address:
robert.giese@us.af.mil

When government assets are involved in a Mishap several notifications are required:

1) The closest US Air Force base must be notified as they will be performing the Mishap
investigation. If this occurs at Hill AFB, the following contract statement should be used
(otherwise substitute the appropriate base and contact information):

The contractor shall notify the Installation Safety Office, 75 ABW/SEG,
telephonically at (801-777-3333), or the Hill AFB Command Post (801-777-
3007) after normal duty hours, within four hours after initial notification of all
mishaps or incidents for damage to DoD property

2) If AFLCMC is involved (which we are, or | wouldn’t be reviewing your document) then
the following statement needs to also be added (the four hour requirement still applies):

The contractor will also provide notification to AFLCMC Safety office

telephonically at (937) 904-3386 during duty hours and (937) 510-1184 after
hours
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3) The contracting Program Office also needs to be notified within the same four time
frame:

The contractor will also notify the program office at (XXX) XXX-XXXX during duty
hours and (XXX) XXX-XXXX after hours.

NOTE: Notification of #2 & 3 are required as they will be supporting the mishap
investigation.

NOTE 2: Some Program Offices may not have an after-hours number.

L A o O L O S T o S

Mishap notifications shall contain, at a minimum, the following information:

e Contract, Contract Number, Name and Title of Person(s) Reporting

e Date, time and exact location of accident/incident

e Brief narrative of accident/incident (Events leading to accident/incident)

e Cause of accident/incident, if known

e Estimated cost of accident/incident (material and labor to repair/replace)
e Nomenclature of equipment and personnel involved in accident/incident
e Corrective actions (taken or proposed)

e Other pertinent information
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APPLICABLE DOCUMENTS
Date/Version
15.1.1 Military Standards
DOD Instruction 5000.64, Defense Property Accountability 11/2/06 Mandatory
MIL-STD-129P, Military Marking for Shipment and Storage 10/29/04 Mandatory
15.1.2 Department of Defense and Transportation
Joint DoD Radio Frequency Identification (RFID) Policy 7/30/04 Guidance
073004
F-22 Unique Identification (UID) Implementation Plan, 5/30/05 Guidance
5PC01454
Department of Transportation Title 49 Code of Fed Reg. 8/10/05 Mandatory
15.1.3 Air Force Manuals, Regulation and Instructions
AFI 10-503 Base Unit Bed down Program 5/29/03 Mandatory
AFI 20-104, System Executive Mgmt Report 12/11/98 Mandatory
AFI 21-101, Aerospace Equipment Maintenance Mgmt 6/29/06 Mandatory
AFI 21-103, Equipment Inventory, Status and Utilization 4/9/10 Mandatory
Reporting
AFI 24-202, Preservation and Packaging 9/5/03 Mandatory
IAFI 63-107, Integrated Product Support Planning and 11/10/04 Mandatory
Assessment
AFMCI 21-102, Analytical Condition Inspection (ACI) 1/29/02 Mandatory
Programs
AFMC | 21-133, Depot Maintenance Management for 3/24/05 Mandatory
Aircraft Repair
YF Ol 33-6, Electronic Malil 10/1/03 Mandatory
YF Ol 63-4 Crisis Management Team Response 3/1/04 Mandatory
15.1.4 Technical Orders
TO 00-5-1, AF Technical Order System 8/15/09 Mandatory
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TO 00-5-3, AF Technical Order Life Cycle Management 12/31/09 Mandatory
TO 00-5-15, Air Force Time Compliance Technical Order 09/22/14 Mandatory
Process
TO 00-25-107, Maintenance Assistance 08/18/11 Mandatory
TO 00-25-4, Depot Maintenance of Aerospace Vehicles Change 4, Mandatory
4/1/06
TO 00-35D-54, USAF Deficiency Reporting, Investigating, 05/15/15 Mandatory
and Resolution
TO 00-20-1 Aerospace Equipment Maintenance Change 4, Mandatory
Inspection, Documentation, Policies, and Procedure 11/1/06
15.1.5 Plans
Configuration Management Plan (CMP), 5PC00013 Latest Approved Mandatory
Depot Surge Plan (5PD01553) 4/01/08
Counterfeit Electronic Parts; Avoidance, Detection, 01/01/13
Mitigation, and Disposition, SAE AS5553
FASTeR Incentive Plan TBD Mandatory
Performance Specification for the F-22 Mission Support 6/12/01 Mandatory
System (MSS), 5PPCR002
Weapon System Integrity Life Management Master Plan 8/05 Guidance
(ILMMP)
F-22 Base Activation Master Plan (BAMP), 5PD42405A 3/30/07 Guidance
F-22 Aircraft Distribution Plan 11/17/04 Guidance
F-22 Facilities Requirements Plan (FRP), 5PC0023U 2/28/07 Guidance
F-22 Communications Requirements Plan (CRP), 3/30/07 Guidance
5PD42404B
F-22 Partnering Agreement Rev 2, 6/26/07 Guidance
F-22 Aircraft Structural Integrity Program Master Plan 6/3/13 Guidance
5PC00076M
Depot Activation Master Plan 3/7/07 Guidance
F-22 Team Logistic Support Analysis Plan, 5PD00044-01D 8/13/10 Guidance
(Vol I) and 5PD00044-02F (Vol II)
Depot Flow Plan (DFP) Latest Approved Mandatory

Note: Becomes Mandatory with Annual Depot
Throughput CCP Award
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IAC| Program Plan 5PC01464D 12/31/08 Mandatory
System Safety Program Plan (SSPP) 5PPYWO002D 11/30/10 Mandatory
CSDR Reporting Plan 03/03/09 Guidance
F-22 Environmental Criteria Document, 5PPYA006H 03/01/07 Mandatory
F-22 Program Weapon System Hazardous Materials 03/06/92 Mandatory
Program Plan, 5PPYWO001A
GPPAA022, Air Vehicle Production Specification Rev B CN 01
5PPCR002, Mission Support System Specification Rev N/C
S5PPARO0O1, Support System Latest

Segment Specification Revision
5PPATO001, Training System Segment Latest

Specification Revision
5PD91015, Maintenance Training Rev B

System Support Center - Sheppard
5PPAT914, Cockpit & Fwd Fuselage Trainer Rev C
5PD92206 Sheppard AFB Training Lab/Classroom Rev N/C
Combination Specification Control Drawing
5PD91012, Maintenance Training System Lates

Classrooms Revision
5PD91011, Maintenance Training System Labs Latest

Revision

5PPAT912, On-Equipment Structures Trainers Rev A
5PPAT911, Seat & Canopy Trainer Rev C
5PPAT910, Landing Gear Trainer Rev C
5PPAT908, Cockpit & Fwd Fuselage Trainer Rev F
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5PPAT907, Armament Trainer Rev D
5PPAT906, AFT Fuselage Trainer Rev C
5PC90024, Ground Handling Lift Trailer Rev N/C
5PC90029, SES Air Servicing Cart Rev B
5PHD01056, ODS Rev A, dated
23 Jan 2002

5PD00847, Diesel PAO Cart Rev A
5PD00848, Electric PAO Cart Rev A
5PHCGO050, External Power Converter Rev A
5PHBG130, SIS Rev A, dated

Jan 2010
5PTA0086, COLT Rev N/C
5PPCRO001, IMIS Rev B
5PPAT901, Pilot Egress Procedures Trainer Rev N/C
5PPAT902, Pilot Full Mission Trainer Rev N/C
5PPAT903, Weapons and Tactics Trainer Rev N/C
5PPCT321, Pilot Training System Weapons and Tactics Rev A
Trainer PRD
5PPAT905, Seat & Canopy Trainer Rev C
5PC01464C, ACI Program Plan Latest

Revision
Mil-STD-882C, System Safety Program Requirements Rev C
5PHBGO011, LRIP KS-5 Cryptographic Unit Performance Rev N/C
Specifications
5PPAT904, On-Equipment Structures Trainer Rev A
MIL-STD-130N IUID 16/11/12 Mandatory
DoDI 5000.2 Section 3.2 7/01/15 Mandatory
Partnering Agreement PA#AF-LMA-05-002 3/22/07 Mandatory
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Appendix E
BASE-LEVEL CONTRACTORS

1.0 GENERAL

1.1 The purpose of this appendix is to ensure base-level F-22 contractor employees hired by
Lockheed Martin Aeronautics Company and The Boeing Company (to include sub-contractors)
shall comply with all necessary home station and deployed requirements as applicable. It
applies to contractor employees assigned to F-22 bases. These base-level contractor
employees (hereafter referred to as “employees”) shall be considered mission essential
personnel. All applicable AF and base level regulations/manuals should be reviewed for
additional requirements not covered in this appendix.

2 ASSIGNED STATION RESPONSIBILITIES
2.0 GENERAL

2.1 The contractor shall ensure its employees comply with local administrative and work performance
policies as established by the Functional Area Chief (FAC) or the designated Government
representative.

2.2 FACILITY

2.3 The contractor facilities planners and host Civil Engineering Squadron representatives shall
jointly agree on suitability of facilities during the Site Activation Task Force (SATAF) process.

2.4 The contractor shall ensure its employees make no alterations to facilities without concurrence
of the facility custodian, Base Civil Engineer and specific written permission from the
Contracting Officer; however, in the case of alteration necessary for Occupational Safety and
Health Administration (OSHA) compliance, such permission shall not be unreasonably withheld.

2.5 The contractor shall instruct employees in utilities conservation practices, and the contractor
shall be responsible for its employees operating under conditions that preclude the waste of
utilities.

2.6 The contractor shall ensure its employees assist in maintaining common use areas in
accordance with custodial, fire, safety and security requirements and adhere to all applicable
regulations (OSHA, AFOSH, state, local, etc.) policies and bioenvironmental standards.

2.7 The contractor shall ensure its employees establish and implement key control procedures to
ensure keys issued by the host are properly safeguarded and not used by unauthorized
personnel. Employees are not to duplicate keys issued by the host nor use keys to open work
areas for personnel other than employees engaged in performance of duties, unless authorized
by the host. Employees must immediately report lost keys to the host. The cost of lost keys, re-
keying, or lock replacement shall be at the contractor’s expense.

2.8 The contractor shall provide maintenance for end equipment and switching devices for their
connection to the F-22 WAN which is managed by the F-22 Information Resource
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Management (FIRM). In the case of detected faults with connectivity, the contractor shall
ensure the end equipment and switchgear are troubleshot before calling base communications
personnel to troubleshoot the internal wiring, fiber, or copper plant.

2.9 The contractor shall ensure its employees return all workspaces to the host in the same
condition as received, fair wear and tear and approved modifications excepted.

2.10 Equipment.The contractor shall ensure its employees comply with all AF and local
regulations and instructions pertaining supply discipline and tool control.The contractor shall
ensure its employees safeguard all Government provided property including controlled forms
provided for their use. To the maximum extent possible, the contractor shall utilize the existing
telephone infrastructure and equipment. Additionally, the contractor shall ensure its employees
only use Government-furnished telephones for the purpose of making official Government
telephone calls in the performance of the contract and shall not use such telephones for
personal affairs. For local off-base and long-distance phone use (including facsimiles),
contractors are responsible for payment using a fee-per-usage program set up by local
Communications Squadron protocol, or by the use of contractor provided calling cards. The
contractor shall also have the option of setting up telephone connectivity with a commercial
carrier if this is deemed to be the most cost effective solution. The contractor shall ensure its
employees only use Government-furnished computers for the purpose of official Government
business in the performance of the contract and shall not use such computers for personal
affairs. Employees must also adhere to rules for authorized Internet sites accessed on
Government-furnished computers.

3 SECURITY

3.0 Contractors shall successfully complete a National Agency Check with Local Agency and Credit
Check (NACLC) or equivalent investigation on their employees prior to each employee
obtaining a restricted area badge. Contractors shall ensure MSS Administrators hold a current
TS/SCI clearance.

3.1 The contractor shall ensure its employees surrender Government identification cards to the
issuing activity when cards expire, are replaced, the original requirement for issuance ends, or
the installation commander, sponsor, or verifying official revokes the recipient’s entitlement.

4 SAFETY

4.0 On-site contractors shall comply with the local environmental, safety and health (ESH) base
policies and requirements, which shall be made available to contractor personnel.

4.1 The contractor shall be responsible for the initial lay-in of peculiar hazardous materials required
to support fielded aircraft, which shall reside in the host "pharmacy." The replenishment of items
with NSN shall be the responsibility of the Base Supply System through the host. The
contractor shall be responsible for the replenishment of the non-stock listed items. For
hazardous materials needed for the Training System assets, the base shall provide courtesy
storage in the host's "pharmacy." Under a CLS methodology, the contractor shall be responsible
for the initial lay-in and replenishment of all spares and consumables, and spares repairs,
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required to support the fielded Training System assets.
5 OTHER

5.0 The contractor shall ensure its employees comply with base operations plans/instructions for
Force Protection Conditions (FPCON) and local search/identification requirements.

5.1 In the event of the contractor's medical treatment on base, the contractor shall reimburse the
Government, within sixty (60) calendar days after receipt of Government invoice, for the cost of
medical treatment and patient transportation service at the current inpatient/outpatient treatment
rate as appropriate.

5.2 The contractor shall ensure its employees handle all in-coming or out-going non- Government
mail through a non-DoD post office.

5.3 The contractor shall ensure its employees obtain and keep current a Government driver’'s
license and flight line competency card for instances in which he/she may drive in accordance
with AFI 24-301, paragraph 4.8 (as applicable). Employees must comply with all laws and
instructions governing motor vehicle operation and registration on the installation. Upon
departure from base, employees must surrender vehicle registration decals under the
conditions specified in AFI 31-204.

6 DEPLOYED RESPONSIBILITIES

6.0 Subjectivity. F-22 units are dependent on contractor support at the base level to maintain
aircraft combat capability, and a high potential exists for base-level contractors to deploy with F-
22 units anywhere in the world for an extended period of time. Primary deployable employees
are stationed at operational bases (e.g., Langley, Elmendorf, Hickam, and Holloman AFBs).
However, the potential exists for employees at Nellis, Tyndall, Hill, and Sheppard AFBs to
deploy with an operational unit in the case that contractor support at the operational unit is
insufficient. The contractor shall segregate and separately report cost for deployed operations.
The contractor understands that its employees are subject to the following:

6.1 Worldwide deployment to an austere location as part of a Unit Type Code (UTC), on short
notice, for an undetermined time period.

6.2 Possible enemy attack by both conventional and biological weapons resulting in death,
permanent injury/disability.

6.3 Becoming a hostage, prisoner of war or detainee. The employee shall be covered under
DFARS 228.370(D) CAPTURE AND DETENTION.

6.4 Wearing of Mission-Oriented Protective Posture (MOPP) gear and Individual Protective
Equipment (IPE—helmet, flak vest, etc.) when directed during deployments and exercises.
Individuals requiring vision corrective lenses (glasses or contact lenses) shall have a
Government administered eye examination and shall be issued optical inserts for protective
mask.
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6.5 Work hours consisting of more than eight (8) hours and different shifts, both when deployed or
participating in exercises.

6.6 The Military Extraterritorial Jurisdiction Act of 2000, The Uniform Code of Military Justice, and
the applicable Status of Forces Agreement (SOFA) (as if contractor were a military member)
while deployed to overseas locations.

6.7 When Billeting in communal living conditions, deployed Contractor personnel will be considered
as company grade officer/GS12 equivalent for billeting, messing, and support purposes.

6.8 Deployment to a “bare-base” location with no phones, email capability, etc.
6.9 Meals consisting of Meals Ready to Eat (MRES) in lieu of hot meals.

6.10 Travel via military air. Travel arrangements shall be made by applicable F-22 Program
Office Logistics Planners in accordance with Air Mobility Command instructions and Joint Travel
Regulations. Contractor shall be required to submit a Letter of Identification (LOI) to obtain
military airlift and use of Government facilities.

6.11 (Male employees) Shaving of facial hairs (to allow for protective mask to fit properly and
protect against chemicals).

6.12 (Female employees) Restrictions and/or possible discrimination in a deployed location due
to local religious or cultural practices. Specific clothing requirements may be imposed by host
country.

6.13 Participation in local deployment and FPCON exercises.

6.14 Immunizations required for the deployed location, to include (but not limited to) Anthrax and
Small Pox.

6.15 Human Immunodeficiency Virus (HIV) testing, if specified in the DoD Foreign Clearance
Guide and/or Status of Forces Agreement. If test is positive, the contractor is not precluded
from deploying as long as:

a. The virus is not active and the employee is able to perform assigned duties
without likely risk to him/herself and others.

b. Adequate medications and medical support are available for the employee’s stage
of the disease.

c. The host country does not prohibit entrance of HIV-positive individuals into the
country.

6.16 DNA blood sampling for identification purposes.

6.17 Military medical/dental health care when deployed in accordance AFH 41-114. Contractors
shall reimburse the Government (with exception of injuries incurred by hostile actions).

6.18 Additional taxes on employees’ pay, according to host country regulations, unless
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specifically excluded in the host country SOFA.
6.19 Requirements. In order to be capable of deployment and to maintain proficiency in deployed
skills, the contractor shall ensure their employees maintain deployment kits, health/fitness levels

and training requirements.

6.20  Mobility kits shall be maintained for each deployable contractor, with contents outlined in
Table 4.1. The contractor shall provide items listed under “Contractor Provided” of Table 4.1.

Table 4.1 — Deployable Kit Required Items

Government Provided Contractor Provided

Common Access/Geneva Convention Clothing/Equipment (except
Identification Card mobility/protective gear)

Identification Tags (Dog Tags) Thirty (30) day Supply of Medications
Passport/Visa (as applicable) International Driver’s License

DD Form 93, Record of Emergency Data

Restricted Area Badge (as applicable for
specific bases)

License to Operate Government Vehicles
(as applicable, in accordance with AFI 24-
301)

Flight line Driver's Competency Card

Immunization Records (see para. 3.1.14.)

Mobility/Protective Gear (see para. 3.1.4.)

USAF Authorization to Bear Arms (AF
Form 522, as applicable, see para. 3.3.)

Note: Company policy prohibits Boeing
personnel from carrying firearms

Shall (if desired)

Power of Attorney (if desired)

6.21 The contractor shall ensure its employees maintain medical and physical fithess sufficient
to endure rigors of deployment in support of a military operation.
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6.22 The contractor shall ensure its employees attend deployment training (provided by the
base) and shall meet training requirements equivalent to military members in the following

areas:

Law of Armed Conflict

Standards of Conduct

Self-Aid and Buddy Care

Cardio-Pulmonary Resuscitation

Anti-Terrorism and Force Protection

Disaster Preparedness

Chemical Warfare

Explosive Ordinance Recognition

Prisoner of War

Culture Awareness

Family Separation Issues

Flight line Driver’s Training

Government Vehicle Training (as applicable, in accordance with AFI 24-301, see para.
3.7.8)

Small Arms Training (as applicable, in accordance with AFI 31-207, see para. 4.4.1.)
Note: Company policy prohibits Boeing personnel from carrying firearms

6.23 Employees may be authorized to carry firearms only if approved by the combatant
commander. If firearms are authorized, only Government-issued small arms and ammunition
shall be issued for personal self-defense, subject to military training regulations. Note: Company
policy prohibits Boeing personnel from carrying firearms.

6.24 Government Sponsorship
The Government will obtain sponsorship for Contractor personnel to enable visas and
associated requirements for the host.
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